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LIST OF IMPORTANT DATES 
 

Website: www.eproc.punjab.gov.in 

 
List of Important Dates of Submission of Online Bids: - 

 

1 Name of Work : Operation & Maintenance of 2 Nos. of Litter 
Pickers for 3 years MC Bathinda. 

2  Time Period : 36 Months 

3 Mode of Submission of Tender : To be submitted on-line at 

www.eproc.punjab.gov.in 

4 Period & Time for download of 
Bidding Documents from E- 
procurement portal 

From Date 28 Month 07 Year 2026 

Time 05:00 PM 

To Date 10 Month 08 Year 2026 

Time 11:00 AM 

5 Time, Date & Place of Pre-Bid 
Meeting 

From Date 00 Month 00 Year 2026 

Time 11.00 

To Date 00 Month 00 Year 2026 

Time …….  

6 Time & Date of Online Submission 
of Bids 

From Date 28 Month 07 Year 2026 

Time 5:00 PM 

To Date 10 Month 08 Year 2026 

Time 11:00 AM 

7 Time & Date of opening of Online 
Technical Bids 

: Date 10 Month 08 Year 2026  

Time 11:30 AM 

8 Time & Date of opening of Online 
Financial Bids 

: After Technical Evaluation 

9 Place of Opening of Online Bids : Address: 

Office of Municipal Corporation Bathinda, 

Railway Road, Bathinda 

10 Last Date of Bid Validity : Date 10 Month 12 Year 2026 

11 Officer Inviting Bids : Corporation Engineer, MC, 
Bathinda 

 
 
 
 
 

   
 
 
Corporation Engineer,  
MC, Bathinda 
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Municipal Corporation Bathinda 

 

 

 
GOVERNMENT OF PUNJAB 

LOCAL GOVERNMEN DEPARTMENT 
MUNICIPAL CORPOARATION BATHINDA 

Tender Reference No. E-tender No MCB/2026-27/19 
 

NOTICE INVITING ON-LINE BIDS 

Bid No.: Date:  
 
1. On behalf of the Government of Punjab, Corporation Engineer, Municipal Corporation, Bathinda 

invites bids from eligible bidders for the Project/Work(s) detailed in the following table: 
 

Sr. 
No. 

 
Name of Project/Work 

Bid 
Security/ 
Earnest 

Money (Rs.) 

Cost of 
document/ 
Tender Fee 

(Rs.) 

Contract 
Period/ 
Period of 

Completion 

Sanctioned 
value of the 
Project/Work  

(Rs.) 
1 2 3 4 5 6 
1 Operation & Maintenance of 2 Nos. 

of Litter Pickers for 3 years MC 
Bathinda. 

Rs. 8,25,000/- Rs. 2,000/- 36 Month 
 

Rs. 412.17 lacs 

 
2. Important dates are as under: 
 

i. The period of availability of Tender on-line 
shall be from 

ii. The last date & time for on-line submission of 
bids shall be 

iii. Date & Time for opening of Technical Bids 
shall be 

: 28.07.2026 at 05.00 PM 
 

: 10.08.2026 upto 11.00 AM 

: 10.08.2026 at 11.30 AM 

 
*For detailed terms and conditions refer to web site http://eproc.punjab.gov.in 

 

          
Corporation Engineer 
MC Bathinda 

 
 
 
 

Note: - For Publication in Newspapers 

785 24.07.2026
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Municipal Corporation Bathinda 

 

 

GOVERNMENT OF PUNJAB 
LOCAL GOVERNMEN DEPARTMENT 

MUNICIPAL CORPOARATION BATHINDA 
Tender Reference No. E-tender No MCB/2026-27/19 

 
NOTICE INVITING ON-LINE BIDS 

Bid No.: Date:  
 
1. On behalf of the Government of Punjab, Corporation Engineer, Municipal Corporation, 

Bathinda invites bids from eligible bidders for the Project/Work detailed in the following 
table: 

Sr. 
No. 

 
Name of Project/Work 

Bid 
Security/ 
Earnest 
Money 
(Rs.) 

Cost of 
document/ 

Tender 
Fee (Rs.) 

Contract 
Period/ 

Period of 
Completion 

Sanctioned 
value of the 
Project/Work 

(Rs.) 

1 2 3 4 5 6 

1 Operation & Maintenance of 2 
Nos. of Litter Pickers for 3 years 
MC Bathinda. 

Rs. 8,25,000/- Rs. 2,000/- 36 Month 
 

Rs. 412.17 lacs 

 
2. Important dates are as under: 
 

i. The period of availability of Tender on-line shall be from 
ii. The last date & time for on-line submission of bids shall 

be 
iii. Date & Time for opening of Technical Bids shall be 

: 28.07.2026 at 05.00 PM 

: 10.08.2026 upto 11.00 AM 
 

: 10.08.2026 at 11.30 AM 
 
3. The Bidding Documents can be down loaded from website: www.eproc.punjab.gov.in The document downloaded 

from website should not be tempered, and if any such tempering is detected before or after the opening of bids, the 
bidder shall be debarred for a period of 6 months. 

 
4. The bidders should have the necessary Portal enrolment with his/her own Digital Signature Certificate (DSC). 

 
5. The bidders should keep checking the website for any addenda/corrigenda to the notice/bidding documents till the 

date of on-line submission of bids, and the bidder should incorporate the same in his bid documents. 
 
6. The cost of the bidding documents (non-refundable) shall be paid online through Net Banking/NEFT/RTGS at 

portal www.eproc.punjab.gov.in. 

 
7. Bid Security/Earnest Money Deposit (EMD) of the amount specified for the Project/Work(s) in the table above 

shall be paid online through Net Banking/NEFT/RTGS at portal www.eproc.punjab.gov.in. 
 Or As per latest notification/amendment dated 2.12.2025 of Punjab Govt. in Punjab Transparency in Public 
Procurement Rules, 2022 which is reproduced as:- 

Bid submission: "Bid Security and tender fee may be obtained in the form of insurance surety bonds, or bank 
guarantee (including e Bank Guarantee) issued or confirmed by any of the Scheduled Banks (as defined in section 2 
(e) of the Reserve Bank of India Act 1934 or in the electronic format online (NEFT/RTGS/Internet banking) or any 
other online mode available on e-procurement portal. Bid security/EMD in the form of insurance surety bond or 
bank guarantee shall be submitted online only and insurance surety bonds or bank guarantee shall not be accepted 
in physical form. In case of exemption of Bid Security, the scanned copy of the document in support of exemption 
will have to be uploaded by the bidder during bid submission. For more information, the bidders shall refer to the 
instructions provided on the e-Procurement Portal's Website under Bidders Manual Kit. 

785 24.07.2026
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Municipal Corporation Bathinda 

 

 

 
Further, recognized Micro and Small enterprises (MSEs) and Startups are exempted from payment of Bid 
Security, Subject to submission of valid registration /Udyam certificate verified by the General Manager, 
District Industry Centre of the concerned district, confirming the units locations within Punjab and its MSE 
status or registered Startup with Department of Industries and Commerce, Government of Punjab and must 
submit a Bid Security Declaration accepting that if they withdraw or modify their bids during period of 
validity, they will be suspended for the time specified in the tender documents" 
"(c) Bid Security and tender fee may be obtained in the form of insurance surety bonds, or bank guarantee 
(including e Bank Guarantee) issued or confirmed by any of the Scheduled Banks (as defined in section 2 (e) 
of the Reserve Bank of India Act, 1934 or in the electronic format online (NEFT/RTGS/Internet banking) or 
any other online mode available on e-procurement portal. Bid security/EMD in the form of insurance surety 
bond or bank guarantee shall be submitted online only and insurance surety bonds or bank guarantee shall not 
be accepted in physical form. 
(d) Further, recognized Micro and Small enterprises (MSEs) and Startups (recognized by the Department of 
Industries and Commerce, Government of Punjab) are exempted from payment of Bid Security, subject to 
submission of valid registration or Udyam certificate verified by the General Manager, District Industries 
Centre of the concerned district, confirming the units locations of units within Punjab and its MSE status or 
registered Startup with the Department of Industries and Commerce, Government of Punjab and must submit a 
Bid Security Declaration accepting that if they withdraw or modify their bids during period of validity, they 
shall be suspended for the time specified in the tender documents" 

8. Bid(s) must be submitted online through an e-portal www.eproc.punjab.gov.in before the time specified in the 
table above (as per server clock). The department does not take any responsibility for the delay caused due to 
non-availability of internet connection or network traffic jam etc. for online bids. 

9. Bid documents consisting of qualification information and eligibility criterion of bidders, plans, specifications, 
drawings, the bill of quantities of the various classes of work to be done and the set of terms & conditions of 
contract to be complied with by the Contractor can be seen on website www.eproc.punjab.gov.in and scanned 
copies of the required documents and information as per section-2 (Formats & Annexure) should be attached in 
the Technical Bid as prescribed in the SBD. 

10. Uploaded documents of valid successful bidders will be verified with the original before signing the agreement. 
The valid successful bidder has to provide the originals to the concerned authority on receipt of such letter, 
which will be sent though registered post/E-mail/courier. 

 
11. Standard Bidding Documents (SBD) is not to be uploaded by the bidder. The bidder has to only agree/disagree 

on the conditions in the SBD. The bidders who disagree on the conditions of SBD, cannot participate in the 
tender. 

 
12. Technical Bids will be opened on-line on the day & time as specified in the above table, in the presence of 

the bidders who wish to attend. If the office happens to be closed on the date of receipt of the bids as 
specified, the bids will be received and opened on the next working day at the same time and venue. 

13. Bid(s) once submitted online cannot be resubmitted or withdrawn. 
 
14. Conditional bids and the bids not meeting the qualifying criteria on the date of receipt of bids shall be 

summarily rejected. 
 
15. The undersigned has the right to accept or reject any or all bids without assigning any reason. 
 
16. This tender will be on Hiring basis through open competitive bidding method as mentioned in public 

procurement in Transparency Rules, 2022 Amendment issued vide Notification No. GSR7/ PA/ 8/ 2020/ S.20/ 
Amd. (5) / 2024 dated 29th January 2024. 

 
 
 
Corporation Engineer 

MC, Bathinda 
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A. GENERAL 
 

 
1. SCOPE OF BID 

1.1 The Employer (named in the BDS) invites online bids for the Project/Work(s), as 
defined in these documents and referred to as “the Project/Work(s)” and detailed in the 
table given in IFB. The bidders may submit bids for any or all of the 
Project/Work(s). Bid for each work shall be submitted separately. 

1.2 The successful bidder will be expected to complete the Project/Work(s) by the Intended 
Completion Date specified in the Contract Data. 

 
1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives 

(bidder/tenderer, bid/tender, bidding/tendering etc.) are synonymous. 
 
 

2. AUTHORITY & SOURCE OF FUNDS 
 

2.1 The Department of MC Bathinda is mandated to undertake such works under the Rules of 
Business, Government of Punjab. 

2.2 The expenditure on the Project/Work(s) will be met from the funds to be released to 
the Department by the Government of Punjab, Department of Finance/Funding 
Agency or from the MC Funds. 

 
2.3 MC Bathinda shall not be responsible for non-release or delayed release of funds by the 

Department of Finance/Funding Agency. 
 
 

3. ELIGIBLE BIDDERS 

3.1 This Invitation For Bids is open to established and reputed contracting agencies 
who fulfill the requirements laid down in Clause 4.3 of ITB. 

3.2 All bidders shall provide in Section 2 – Forms of Bid and Qualification Information, a 
statement that the Bidder is neither associated, nor has been associated, directly, or 
indirectly, with the Consultant or any other entity that has prepared the design, 
specifications, and other documents for the Project/Work or being proposed as 
Project/Work Manager for the contract. A firm that has been engaged by the 
Employer to provide consulting services for the preparation or supervision of the 
works, and any of its affiliates, shall not be eligible to bid. 

3.3 The bidder could be an individual, Limited Company/corporation, Proprietary firm, 
Partnership firm. Consortium or Joint Venture Companies are not allowed to bid for 
the Project/Work(s) listed in the Table given in IFB (unless specified in the BDS). 

 
 

4. QUALIFICATION OF THE BIDDER 

 
4.1 All bidders shall provide in Section 2, Forms of the Bid and Qualifications information, 

a preliminary description of the proposed work method and schedule, including drawings 
and charts, as necessary. The proposed methodology shall include programme of 
construction backed with equipment planning and deployment duly supported with 
quality assurance procedures proposed to be adopted justifying their capability of 
execution and completion of works as per technical specifications, within stipulated 
period of completion. 
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4.2 All bidders shall attach the following information and documents with their on- line 
Technical Bid along with the information required as per Section 2 : 

A. For Works upto Rs. 10.00 Crores 

(a) The bidders who satisfy the eligibility and qualification requirements 
specified in the Bidding Documents. 

(b) The bidder could be an individual, Limited Company/corporation, 
Proprietary firm, Partnership firm, MSME, Contractor, OEM/Authorized 
Dealer of OEM, Non-Government Organization or Society Firm.   

(c) Consortium or Joint Venture Companies are allowed to bid.  

(d) Total number of members in a Joint Venture/Consortium shall not exceed 
two (2). 

(e) Lead Member of the JV/Consortium shall have shareholding of at least 51% 
(fifty one percent) of the paid up and subscribed equity of the SPV until 
expiry of the 1-year period from the COD and shall have minimum 26% 
(twenty six percent) of the paid up and subscribed equity during the 
remaining Concession Period. 

(f) Other member of the Consortium, apart from the Lead Member comprising 
the Consortium shall hold equity shareholding not less than 10% (ten 
percent) of the paid up and subscribed equity of the Concessionaire until 
expiry of 1-years from LOA as per the terms of this RFP and the Concession 
Agreement and thereafter the non-Lead Member of the Consortium may 
request to exit the JV/Consortium by submitting a written request to the 
Concessioning Authority. The Concessioning Authority shall review and 
approve such request within 120 days, subject to the condition that the 
exiting member is replaced by a new entity that matches the capacity and 
expertise along with the equity of the exiting member. The exit and 
replacement of non-Lead Member shall be permitted only once during the 
Concession Period and shall be subject to the prior approval of the 
Concessioning Authority. 

(g) However, where the Lead Member does not have the requisite technical 
capability/ expertise, the member having the requisite capability/ expertise 
shall be considered as Lead Member (Technical) for the purpose of this 
clause. The Lead Member (Technical) shall be required to have a minimum 
of 26% (twenty-six percent) paid up capital and subscribed equity of the 
SPV and shall have to maintain the minimum shareholding for the entire 
Concession Period. Notwithstanding the above, the Lead Member 
(Technical) shall be allowed exit the JV/Consortium after 1-year from the 
LOA as per the terms of the RFP and the Concession Agreement by 
submitting a written request to the Concessioning Authority and substituting 
itself with another Lead Member (Technical) fulfilling the technical 
qualification as per the terms of the RFP and satisfaction of the 
Concessioning Authority. The Concessioning Authority shall review and 
approve such request within 120 days, subject to the condition that the 
exiting member is replaced by a new entity that matches the technical 
capacity and expertise along with the equity of the exiting member. The exit 
and replacement of non-Lead Member shall be permitted only once during 
the Concession Period and shall be subject to the prior approval of the 
Concessioning Authority. 

(h) The Bid should include a brief description of the roles and responsibilities of 
individual members of the JV/Consortium, particularly with reference to 
financial, technical and operation and maintenance (O&M) obligations. 

(i) A copy of the Joint Bidding Agreement/Consortium should be attached to 
the Bid (as per format provided in Annexure VII). 
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(j) A Bidder shall not have a conflict of interest (the "Conflict of Interest") that 
affects the Bidding Process. Any Bidder found to have a Conflict of Interest 
shall be disqualified. In the event of disqualification, shall be entitled to 
forfeit and appropriate the Bid Security and/or Performance Security, as the 
case may be, without prejudice to any other right or remedy that may be 
available to under the Bidding Documents or otherwise. Determining the 
Conflict of Interest shall be the prerogative of the Concessioning Authority. 

B. For Works above Rs. 10.00 Crores: 

(a) Copies of original documents defining the constitution or legal 
status, place of registration and principal place of business; written 
power of attorney to the signatory of the Bid to commit the Bidder; 

(b) List of similar works completed during  previous  years 
duly supported with performance certificate from authority for 
whom work has been completed and information shall include 
name of work, estimated cost, date of start and date of completion; 

 
(c) List of equipment and machinery available with documentary proof 

of ownership or lease deed of machinery proposed for deployment 
for execution of work; 

(d) Qualifications and experience of key site management and technical 
personnel proposed for Contract; 

 
(e) Reports on financial standing of the Bidders, such as profit and loss 

statements and auditor’s reports for the past 5 (Five) years; 

(f) Evidence of access to line(s) of credit and availability of other 
financial resources facilities (10% of contract value), certified by 
the Bankers (Not more than 3 months old) 

 
(g) Undertaking that the bidder will be able to invest a minimum 

cash upto 25% of contract value of work, during implementation 
of work. 

(h) Authority to seek references from the Bidder’s banker(s); 
 

C In addition, each bidder shall submit the following information for his 
qualification : 

(a) Copy of Permanent Account Number (PAN) issued by Income Tax 
department; 

(b) Affidavit/undertaking of not having been black-listed by any 
Govt./Semi Govt. Organization/Corporation at any stage and/or 
debarred by the department of Punjab PWD (B&R). 

(c) Affidavit/undertaking that information being submitted is correct and 
true, and that any false information shall lead to disqualification 
at any stage; 

(d) GST Registration Number issued by concerned department; 
 

(e) EPF registration certificate from Provident Commissioner; 
 

(f) ESIC Registration certificate 
 

(g) Details of his available bid capacity with an undertaking that his 
available bid capacity, calculated as per clause 4.4 below, is 
more than the estimated value of the project/work; (as 
specified in BDS). 
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(h) Any other qualification information specified in the Conditions 
of Particular Application. 

 
 

4.3 To qualify for award of the contract, each bidder in its name should have : 
 

A. For Works upto Rs. 10.00 Crores : 
 

(a) achieved a minimum annual financial turnover (in all classes of 
civil engineering construction works only) equal to 40% of the 
estimated cost of work in any one of the last three (3) financial 
years immediately preceding the Financial Year in which bids are 
invited [For Lump sum works where estimated cost is not to be 
disclosed, this amount should be given in figures]; 

 
(b) satisfactorily completed in the last five (5) years ending last day of 

month previous to the one in which bids are invited as a 
prime Contractor (or as a nominated sub-Contractor, where the 
subcontract involved execution of all main items of work 
described in the bid document, provided further that all other 
qualification criteria are satisfied) 

 
one similar work (as define dint the Bid Data Sheet) of value 
not less than 80% of the estimated cost of work 

 
or 

two similar works each of value not less than 50% of the 
estimated cost of work 

or 

three similar works each of value not less than 40% of the 
estimated cost of work 

[For Lump sum works where estimated cost is not to be disclosed, 
these amounts should be given in figures]. The values of works can 
be updated to current price levels by enhancing the value of 
executed works at the rate given in the BDS; 

 
a) availability (either owned or leased) of the key and critical 

equipment for this Project/Work as per Annexure-1. 

[The bidders should, however, undertake their own studies and 
furnish with their bid, a detailed construction planning and 
methodology supported with layout and necessary drawings and 
calculations (detailed) as stated in clause 4.1 above to allow the 
employer to review their proposals. The numbers, types and 
capacities of each plant/equipment shall be shown in the proposals 
along with the cycle time for each operation for the given 
production capacity to match the requirements.]; 

b) availability of personnel with adequate experience as required for 
this work as per Annexure-II; 
 

c) liquid assets and/or availability of credit facilities of amount not less 
than that indicated in the BDS. 

(Credit lines/letter of credit/certificates from Banks for meeting the 
funds requirement etc. - usually the equivalent of the estimated 
cash flow for 3 months in peak construction period.); 
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d) submitted an undertaking that he will be able to invest a 
minimum cash up to 25% of contract value of work, during 
implementation of work. 

 
e) given to the Employer or his representatives the authority to seek 

references from the bidder’s bankers; 
 

C In addition to above, each bidder to be eligible or qualify should have 
submitted/attached with his technical bid- 

(a) an undertaking that his available bid capacity, calculated as per 
clause 4.4 below, is more than the estimated value of the 
project/work (as specified in BDS). 

 
(b) the proof of PAN issued by Income Tax department; 

 
(c) Affidavit/undertaking of not having been black-listed by any Govt. 

/Semi Govt. Organization/Corporation at any stage and/or debarred 
by the department of Punjab PWD (B&R). 

(d) the affidavit/undertaking that information being submitted is 
correct and true, and that any false information shall lead to 
disqualification at any stage; 

 
(e) the proof of his valid GST Registration Number issued by 

concerned department; 

(f) the proof of his valid EPF registration with the Provident 
Commissioner; 

 
(g) ESIC Registration certificate 

 
(h) an undertaking that he agrees to the terms and conditions of 

bidding document including the technical requirements and in case 
there is anything contradictory in his technical proposal with 
respect to the conditions of bidding document, the latter shall 
prevail. 

 
(i) The undertakings/affidavit/documentary proofs required as per the 

qualifying conditions laid down in the Conditions of Particular 
Application. 

Definition of Similar Work means the experience of successful completion/ongoing work experience of Operation and 
Maintenance of Litter Picker Machines in any Government/Semi Government/PSU. The above consideration should have 
started and satisfactorily completed in the last five (5) years ending last day of month previous to the one in which bids are 
invited as a prime Contractor. The above experience shall only be considered with supporting documents as Completion 
Certificate/Experience Certificate issued by the concerned Government/SEMI Govt./PSU Competent Authority. 
 

4.4 Bid Capacity: 

The bid capacity of the prospective bidders will be calculated as under: 

Assessed Available Bid Capacity = (A* N* 2 - B) 

Where 
 

A = Maximum value of works executed in any one year (year means Financial 
year) during the last five years (updated to the price level of the 
Financial year in which bids are received at a rate per year as 
indicated in the BDS) taking into account the completed as well as works in 
progress. 

 
N = Number of years prescribed for completion of the Project/Works for which 

these bids are being invited. (e.g. 7 months = 7/12 year) 
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B = Value (updated to the price level of the year indicated in B D S ) of 
existing commitments (only allotted works) on the last date of submission of 
bids as per bidding document and on-going works to be completed during the 
period of completion of the Project/Works for which these bids are being 
invited. 

 
Note: The statement showing the value of existing commitments and on-going works 
as well as the stipulated period of completion remaining for each of the works listed 
should be attached along with certificates duly signed by the Engineer-in Charge, not 
below the rank of an Executive Engineer or equivalent. 

 
4.5 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 
 

- made misleading or false representation in the forms, statements and 
attachments submitted in proof of the qualification requirements; and/or 

- record for poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation history, or 
financial failures etc; and/or 

 
 

5. ONE BID PER BIDDER 

5.1 Each bidder shall submit only one bid for one Project/Work/package. A bidder who 
submits more than one Bid will cause all the proposals with the Bidder’s participation 
to be disqualified. 

 
 

6. COST & SUFFICIENCY OF BIDDING 

6.1 The bidder shall bear all costs associated with the preparation and submission of his 
Bid, and the Employer will in no case be responsible and liable for those costs. 

6.2 The bidder shall be deemed to have satisfied himself before bidding as to the 
correctness and sufficiency of his bid information for the works and of the rates and 
prices given in the relevant Schedule or quoted by him, which rates and prices shall, 
except as otherwise provided, cover all his obligations under the Contract and all matters 
and things necessary for the proper completion of the works. 

 
 

7. SITE VISIT 

The bidder at the his own responsibility, expenses and risk, is encouraged to visit and examine 
the Site(s) of Project/Work(s) and its/their surroundings and obtain all information (including 
that on the risks, contingencies and other circumstances which may affect or influence the bid) 
that may be necessary for preparing the Bid and entering into a contract. No extra charges 
consequent on any misunderstanding or otherwise shall be allowed. The bidder may reassure 
himself at his own cost about the soil properties at the site. The Employer shall not be 
responsible for any variation in soil strata from that given in this document. 
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B. BIDDING DOCUMENTS 

 

 
8. CONTENTS OF BIDDING DOCUMENTS 

 
8.1 The set of the bidding documents comprises the documents listed below and 

addendum/corrigendum issued in accordance with Clause 10. 
 

Section Particulars 

0. Invitation for Bids 

1. Instructions to Bidders 

2. Qualification Information and other forms 

3. General Conditions of Contract & Conditions of Particular Application 

4. Contract Data 

5. Technical Specifications 

6. Rules for Sanitary Arrangements of Workers 

7. Contractors’ Labour Regulations 

8. Form of Bid 

9. Bill of Quantities (BOQ)/Schedules of Payment (S-I) & Variation (S-II) 

10. Securities and other forms 

11. Drawings, Site Investigation Data & Other Technical Plans 

12. Documents to be furnished by Bidder 

 
8.2 The bidder is expected to examine carefully all instructions, conditions of contract, BDS, 

forms, terms, and technical specifications, bill of quantities, forms, Annexes and 
drawings in the Bid Document. Failure to comply with the requirements of Bid 
Documents shall be at the Bidder’s own risk. Pursuant to clause 25 thereof, bids which 
are not substantially responsive to the requirements of the Bid Documents shall be 
rejected. 

 
 

9. CLARIFICATION OF BIDDING DOCUMENTS 

9.1 A Prospective bidder requiring any clarification of the bidding documents may notify 
the Engineer in writing or by cable (hereinafter “cable” includes facsimile and e-mail) 
at the Engineer’s Address indicated in the Invitation For Bids. The Engineer will 
respond to any request for clarification which he received earlier than seven (7) 
days prior to deadline for submission of bids. T h e Engineer’s response including a 
description of the enquiry but without identifying its source will be uploaded on the 
website. 

 
9.2 Pre-Bid Meeting (if provided for in BDS) 

9.2.1 The Bidder or his official representative is invited to attend a pre-bid 
meeting which will take place at the address, venue, time and date as indicated 
in the BDS. 

 
9.2.2 The purpose of the meeting will be to clarify issues and to answer 

questions on any matter that may be raised at that stage. 

9.2.3 The bidder is requested to submit any questions/queries in writing or by 
cable/e-mail to reach the Employer not later than three (3) days before the 
meeting. 
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9.2.4 Minutes of the meeting, including the text of the questions raised (without 
identifying the source of enquiry) and the responses given will be uploaded 
on the website. Any modification of the bidding documents listed in Sub- 
Clause 8.1 which may become necessary as a result of the pre-bid meeting 
shall be made by the Engineer exclusively through the issue of an 
Addendum/Corrigendum pursuant to Clause 10 and not through the minutes 
of the pre-bid meeting. 

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification 
of a bidder. 

 
 

10. AMENDMENT OF BIDDING DOCUMENTS 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding 
documents by issuing addenda/corrigenda. 

 
10.2 Any addendum/corrigendum thus issued shall be a part of the bidding documents 

and shall be uploaded on the website as a corrigendum. 

10.3 To give prospective bidders reasonable time to take an addendum/corrigendum into 
account in preparing their bids, the Employer may, at his discretion, extend as 
necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2 
below. 

 
 
 

C. PREPARATION OF BIDS 
 

11. LANGUAGE OF THE BID 

11.1 All documents relating to the Bid shall be in English Language. 
 
 

12. DOCUMENTS COMPRISING THE BID 
 

12.1 The bid to be submitted on-line by the bidder as Section 12 of the Bid document 
(refer Clause 8.1) shall comprise scanned copies of the following in two separate parts: 

 
Part I : Technical Bid – 

Envelope I (a) Earnest Money (Bid security) and Cost of Bidding Document. Deleted 

Envelope I (b) 

(i) Qualification Information and supporting documents as specified in Clause 
4.2. 

(ii) Certificates, undertakings, affidavit/undertakings as specified in Clause 4.2. 
 

(iii) Any other information pursuant to Clause 4.2 of these instructions. 
 

(iv) Undertaking that the bid shall remain valid for the period specified in Clause 
15.1. 

 
(v) General Arrangement Drawings including conceptual structural drawings 

with approximate sizes, type of material and brief specification ensuring 
conformity to technical requirements. [This requirement applies to Lump 
Sum Contracts only] 
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Part II : Financial Bid 

Envelope II  shall be named on-line "Financial Bid" and shall comprise 
 

(i) Financial Bid (percentage rate at par, below or above the estimated cost/item 
wise rates/one fixed sum) written both in figures and words in the prescribed 
Form of Bid as specified in Section 8. 

 
 

12.2 Following documents, which are not submitted with the bid, will be deemed to be part 
of the bid. 

 
Section Particulars 

0. Invitation For Bids (IFB) 

1. Instructions to Bidders 

3. General Conditions of Contract & Conditions of Particular 
Application 

4. Contract Data 

5. Technical Specifications 

6. Rules for Sanitary Arrangement of Workers 

7. Contractors’ Labour Regulations 

  

 
 

13. BID PRICES 

13.1 The contract shall be for the whole Project/Work as described in Clause 1.1 of ITB, 
based on the Bill of Quantities/at the lump sum price submitted by the Bidder online. 

13.2 i) For Percentage Rate Tenders, the bidder shall make online entries as at par or percent 
above or percent below the estimated total cost in the Bill of Quantities as specified 
therein or Form of Bid. 

ii) For Item Rate Tenders, the bidders shall make online entries to fill in rates, prices and 
line item total (both in figures and words) for all items of work described in the Bill of 
Quantities along with total bid price (both in figures and words). The items for which no 
rate or price is entered by the Bidder will not be paid for by the Employer when 
executed and shall be deemed to be covered by the other rates and prices in the Bill of 
Quantities. 

iii) For Lump Sum Tenders, the bidders shall make online entries of lump sum price (both 
in figures and words) for full scope of project/work described in the Bidding 
Document. 

 
13.3 All duties, taxes and other levies payable by the Bidder under the contract, or for 

any other cause shall be included in the rates, prices and total Bid Price submitted by 
the Bidder. 

 
13.4 The rates and prices quoted by the bidder are subject to adjustment during the 

performance of the Contract in accordance with the provisions of the Conditions of 
Contract. 

 
 

14. CURRENCIES OF BID AND PAYMENT 

The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All 
payment shall be made in Indian Rupees. 
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15. BID VALIDITY 

15.1 Bids shall remain valid for a period specified in the BDS after the deadline date for 
bid submission specified in Clause 20. A bid valid for a shorter period shall be 
rejected by the Engineer as non-responsive. In case of discrepancy in bid validity 
period between that given in the undertaking pursuant to Clause 12.1(iv) and the 
Form of Bid submitted by the bidder, the period mentioned in the undertaking shall be 
considered as bid validity period of the bid by the bidder. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Engineer may 
request that the bidders may extend the period of validity for a specified additional 
period. The request and the bidder’s responses shall be made in writing or by cable. 
A bidder may refuse the request without forfeiting his bid security. A bidder agreeing 
to the request will not be required or permitted to modify his bid, but will be required 
to extend the validity of his bid security for a period of the extension and in 
compliance with Clause 16 in all respects. 

 
16. BID SECURITY (EARNEST MONEY) 

16.1 The bidder shall furnish, as part of his Bid, a Bid Security (Earnest Money) as specified 
in the BDS, in original form and, in the amount and currency specified in the BDS. This 
Bid Security shall be in one of the following forms: 

 
a) Deposit at-call receipt from any scheduled Indian Bank or a foreign  

Bank located in India and approved by the Reserve Bank of India. 
Deleted 

b) Fixed Deposit Receipt, issued by any Scheduled Indian Bank or foreign Bank  
approved by the Reserve Bank of India, duly pledged on its back in 

favour of the Engineer calling the bids. Deleted 

c) Indian Post Office/ National Savings Certificate duly endorsed  
by the competent postal authority in India. Deleted 

d) any other form as specified in the BDS. 
 

16.2 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in 
Sub-Clause 16.1 above shall be rejected by the Engineer as non- responsive. 

16.3 The Bid Security of unsuccessful bidder will be returned within 28 days of the end 
of the bid validity period specified in 15.1. 

 
16.4 The Bid Security of the successful bidder will be adjusted in the retention money as 

stipulated in the General Conditions of Contract. 
 

16.5 The Bid Security may be forfeited. 

 
a) If the Bidder withdraws the Bid or seeks to modify, alter, add or subtract or 

put any rider on any ground whatsoever, after Bid opening during the period 
of Bid Validity; or 

 
b) In the case of a successful Bidder, if the Bidder fails within the specified time 

limit to : 

i) sign the Agreement; or 

ii) furnish the required Performance Security. 
 

17. ALTERNATIVE PROPOSALS BY BIDDERS 

17.1 Bidders shall submit offers that fully comply with the requirements of the bidding 
documents, including the Conditions of Contract (including mobilization advance or 
time for completion), basic technical parameters and requirements as indicated in the 
drawing and specifications. Conditional offers will not be considered further in the 
process of tender evaluation. 
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18. FORMAT AND SIGNING OF BID 

18.1 The bidder shall submit the bid online comprising of documents as specified in Clause 
12. 

 
 

D. SUBMISSION OF BIDS 
 
 

19. SUBMISSION SEALING AND MARKING OF BIDS 

The Bidder shall place two separate digitally signed files marked “Technical Bid (Envelope-I)” 
and “Financial Bid (Envelope-II)” 

 
The contents of Technical and Financial Bids will be as specified in Clause 12.1. All 
documents are to be signed digitally by the bidders. 

 
 

20. DEADLINE FOR SUBMISSION OF THE BIDS 

20.1 Complete Bids (including Technical and Financial) shall be received by Engineer online 
not later than the date and time indicated in the BDS. In the event of the specified 
date for the submission of bids declared a holiday for the Engineer, the Bids will be 
received upto the appointed time on the next working day. 

 
20.2 The Engineer may extend the deadline for submission of bids by issuing an amendment 

in accordance with Clause 10, in which case all rights and obligations of the Engineer 
and the bidders previously subject to the original deadline will then be subject to the 
new deadline. 

 
 

21. LATE BIDS 

The electronic bidding system would not allow any late submission of bids after due date and time 
as per server time. 

 
E. BID OPENING AND EVALUATION 

 
22. BID OPENING 

22.1 The Engineer shall open the bids online and the same shall be evaluated by Tender 
Processing Committee (TPC)/Engineer as specified in the BDS. The bids shall be 
opened in the presence of the Bidders or their representatives who choose to attend at 
time, date and the place specified in the BDS in the manner specified in Clause 20 
and 22.3. In the event of the specified date of Bid opening being declared a holiday 
for the Engineer, the Bids will be opened at the appointed time and location on the 
next working day. 

 
22.2 The Part-I containing Technical Bid shall be opened first. 

 
22.3 (i)  The bids will be taken up for evaluation with respect to the Qualification 

Information and other information furnished in Part-I of the bid pursuant to 
Clause 12.1. 

 
ii) The bidder will be asked in writing (usually within 10 days of opening of the 

Technical Bid) to clarify or modify his technical bid, if necessary, with 
respect to any rectifiable defects. 

 
iii) The bidders will respond in not more than 7 days of issue of the clarification 

letter, which will also indicate the date, time and venue of opening of the 
Financial Bid. 
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iv) On receipt of these clarifications, the Tender Processing Committee/Engineer 

will finalize the list of responsive bidders whose financial bids are eligible 
for consideration. 

 
v) Evaluation of the technical bids with respect to qualification information and 

other information furnished in Part-I of the bid in pursuant to Clause 12.1 of 
ITB, shall be taken up and completed within 21 (Twenty One) working days of 
the date of bid opening, and a list will be drawn up of the responsive bids 
whose financial bids are eligible for consideration. 

vi) The Employer shall inform, by Post, fax or e-mail, the bidders, whose 
technical bids are found responsive, date, time and place of online opening of 
Part-II i.e. Financial Bid as stated in the BDS. In the event of the specified 
date being declared a holiday for the Employer, the bids will be opened at the 
appointed time and location on the next working day. The Bidders or their 
representative may attend the opening of financial bids. 

 
22.4 At the time of opening of “Financial Bid”, the names of the bidders who were 

found responsive in accordance with Clause 22.3 (iv) will be announced. The bids of 
only these bidders will be opened. The responsive Bidders’ names, the Bid prices, 
the total amount of each bid, any discounts, and such other details as the Engineer may 
consider appropriate, will be announced by the Engineer at the time of opening. Any 
Bid price or discount, which is not read out and recorded, will not be taken into 
account in Bid Evaluation. 

22.5 The Engineer shall prepare minutes of the opening of the Financial Bid, including the 
information disclosed to those present in accordance with Sub-clause 22.4. 

 
 

23. PROCESS TO BE CONFIDENTIAL 

23.1 Information relating to the examination, clarification, evaluation, and comparison of 
Bids and recommendations for the award of a contract shall not be disclosed to Bidders 
or any other persons not officially concerned with such process until the award to the 
successful Bidder has been announced. Any effort by a Bidder to influence the 
Engineer’s processing the Bids, or award decisions may result in the rejection of his 
bid. 

 
 

24. CLARIFICATION OF FINANCIAL BIDS 

24.1 To assist in the examination, evaluation and comparison of Bids, the Engineer may, 
at his discretion, ask any bidder for clarification of his Bid, including breakdown of unit 
rates. The request for clarification and the response shall be in writing or by 
post/facsimile/e-mail. 

24.2 Subject to sub Clause 24.1, no Bidder shall contact the Engineer on any matter 
relating to his bid from the time of the bid opening to the time the contract is 
awarded. 

 
24.3 Any effort by the Bidder to influence the Engineer in the Engineer’s bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the Bidder’s 
bid. 

 
 

25. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 

25.1 During the detailed evaluation of Qualification Information/“Technical Bids”, the 
Engineer will determine whether each Bid (a) meets the eligibility criteria defined in 
Clause 3 and 4 ; (b) documents has been properly signed; (c) is accompanied by the 
required securities and; (d) is substantially and unconditionally responsive to all the 
requirements of the Bidding documents. During the detailed evaluation of the 
“Financial Bid” the responsiveness of the bids will be further determined with 
respect to the remaining bid conditions. 
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25.2 A substantially responsive “Financial Bid” is one which conforms to all the terms, 

conditions and specifications of the Bidding documents, without material deviation or 
reservation. A material deviation or reservation is one : 

 
(a) which affects in any substantial way the scope, quality, or performance of 

the Works; 

(b) which limits in any substantial way, inconsistent with the Bidding documents, 
the Engineer’s right or the Bidder’s obligations under the Contract; or 

 
(c) whose rectification would affect unfairly the competitive position of other 

Bidders presenting substantially responsive Bids. 

25.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the Engineer, 
and may not subsequently be made responsive by correction or withdrawal of the non- 
conforming deviation or reservation. 

 
 

26. EVALUATION AND COMPARISON OF FINANCIAL BIDS 

26.1 The Engineer will evaluate and compare only the Bids determined to be substantially 
responsive with Sub Clause 25.2. 

26.2 The Engineer reserves the right to accept or reject any variation or deviation. 
Variations and deviations and other factors, which are in excess of the requirements of 
the Bidding documents or otherwise result in unsolicited benefits for the Engineer 
shall not be taken into account in Bid evaluation. 

 
26.3 The estimated effect of the price adjustment condition under the General conditions of 

contract, during the period of implementation of the Contract, will not be taken into 
account in Bid evaluation. 

 
26.4 If the Bid of the successful Bidder is seriously unbalanced by more than or less than 

25% in relation to the Engineer’s estimate of the cost of work to be performed under the 
contract, the Engineer may require the Bidder to produce detailed price analysis for 
any or all items of the Bill of Quantities, to demonstrate the internal consistency of those 
prices with the construction methods and schedule proposed. After evaluation of the 
price analysis, the Engineer may require that the amount of the performance security 
set forth in Clause 30 be increased at the expense of the successful Bidder to a level 
sufficient to protect the Engineer against financial loss in the event of default of the 
successful Bidder under the Contract. 

 
 
 

F. AWARD OF CONTRACT 
 

27. AWARD CRITERIA 

27.1 Subject to Clause 28, the competent authority will award the Contract to the Bidder 
whose Bid has been determined to be substantially responsive to the Bidding documents 
and who has offered the lowest evaluated Bid Price. 

 
 

28. EMPLOYER’S RIGHT TO ACCEPT ANY BID AND REJECT ANY OR ALL BIDS 

28.1 Notwithstanding Clause 27, the competent authority reserves the right to accept or 
reject any Bid, and to cancel the Bidding process and rejects all Bids, at any time 
prior to the award of Contract, without thereby incurring any liability to the affected 
Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the 
grounds for the Employer’s action. 
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29. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 

29.1 The Bidder whose bid has been accepted by the competent authority will be notified of 
the award by the Engineer prior to expiration of the Bid validity period by facsimile or 
e-mail confirmed by registered letter. This letter (hereinafter and in the Conditions of 
Contract called the “Letter of Acceptance”) will state the sum that will be paid to the 
Contractor in consideration of the execution, completion, and maintenance of the 
Project/Works as prescribed by the Contract (hereinafter and in the Contract called the 
“Contract Price”). 

 
29.2 The notification of award will constitute the formation of the Contract, subject only 

to the furnishing of a performance security in accordance with the provisions of 
Clause 30. 

29.3 The agreement will incorporate all relevant correspondence between the Engineer and 
the successful Bidder. It will be signed within 28 days following the notification of 
award along with the Letter of Acceptance. 

 
29.4 Upon the furnishing by the successful Bidder of the Performance Security, the 

Engineer will promptly notify the other Bidders that their Bids have been unsuccessful. 
 
 

30. PERFORMANCE SECURITY 

30.1 Within 21 days of receipt of the Letter of Acceptance, the successful Bidder shall 
deliver to the Engineer a Performance Security [to cover the amount of liquidated 
damages and/or the compensation of the breach of contract] in any of the forms 
given below for an amount equivalent to 5% of the Contract Price plus additional 
security for unbalanced Bids in accordance with clause 26.4 of ITB and as stipulated in 
the conditions of contract: 

 
- a Bank Guarantee in the form given in Section 10; or 

- Fixed Deposit Receipt as indicated in BDS. 
 

30.2 If the performance security is provided by the successful Bidder in the form of a 
Bank Guarantee, it shall be issued either (a) at the Bidder’s option, by a 
Nationalized/Scheduled Indian Bank or (b) a foreign bank located in India and 
acceptable to the Employer and the same shall be valid for 28 days from the date of 
expiry of Defect Liability Period. 

 
30.3 Failure of the successful Bidder to comply with the requirements of Sub-clause 30.1 

shall constitute sufficient grounds for cancellation of the award and forfeiture of the Bid 
Security. 

 
 

31. CORRUPT OR FRAUDULENT PRACTICES 

31.1 The Employer will reject a proposal for award if it determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in competing for 
the contract in question and will declare the firm ineligible, either indefinitely or for a 
stated period of time, to be awarded a Contract with Punjab PWD. 

 
For the purpose of this Clause, 

 
“Corrupt Practice” means the offering, giving, receiving or soliciting of anything of 
value to influence the action of a public official in the procurement process or in 
contract execution. 

 
“Fraudulent Practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the Employer, and 
includes collusive practice among Bidders (prior to or after bid submission) designed to 
establish contract prices at artificial non-competitive levels and to deprive the 
Employer of the benefits of free and open competition. 
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Bid Data Sheet 

 

ITB Clause 
Reference 

 
Bid Data 

ITB 1.1 The Employer is :  
Commissioner,  
Municipal Corporation 
Bathinda 

ITB 1.1 The name of the contract is : Operation & Maintenance of 2 Nos. of Litter Pickers for 3 

years MC Bathinda. 

ITB 3.3 The Bidder could be an individual, Limited Company/corporation, Proprietary firm, 
Partnership firm, MSME, Contractor, OEM/Authorized Dealer of OEM, Non-Government 
Organization or Society Firm. 

ITB 4.2 C (f) The details of available bid capacity are required/not required 

ITB 4.3 B (a) The minimum turn over should be 40% of the estimated cost of work Rs. 1,64,87,000/- 

ITB 4.3 B (b) The “similar works” the experience of successful completion/ongoing work 
experience of Operation and Maintenance of Litter Picker Machines in any 
Government/Semi Government/PSU. The above consideration should have started 
and satisfactorily completed in the last five (5) years ending last day of month 
previous to the one in which bids are invited as a prime Contractor. The above 
experience shall only be considered with supporting documents as Completion 
Certificate/Experience Certificate issued by the concerned Government/SEMI 
Govt./PSU Competent Authority. 

ITB 4.3 B (b) The minimum value of one similar work (80%) is Rs. 3,29,74,000/- 

ITB 4.3 B (b) The minimum value of two similar works (50% each) is Rs. 2,06,09,000/- 

ITB 4.3 B (b) The minimum value of three similar works (40% each) is Rs. 1,64,87,000/- 

ITB 4.3 B (b) The value of work may be enhanced at simple rate of 8% per annum. 

ITB 4.3 B (e) Minimum liquid assets and/or availability of credit facilities (25%) should be Rs. 
1,03,05,000/- 

ITB 4.3 C (a) The undertaking regarding available bid capacity is required/not required 

ITB 4.4 The value shall be updated at simple rate of 8% per annum. 
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ITB 9.2 
The Pre Bid Meeting will take place at following date, time and place : 

Date : 00.00.2026 

Time: 00.00 AM 

Place : Office of SE, MC Bathinda 

  

 Address : Municipal Corporation, Bathinda, Railway Road, Bathinda 

City: Bathinda 

State : Punjab  

Telephone No. :  0164-2252811 

Facsimile No. :  

E- mail address : cmcbathinda@gmail.com 

ITB 15.1 The bid validity period is 120 days 

ITB 16.1 A Bid Security (Earnest Money) amounting to Rs 8,25,000/- is required and 

the same shall be paid online through Net Banking/NEFT/RTGS at portal 

www.eproc.punjab.gov.in. 

ITB 20.1 The bid should be submitted latest by 10.08.2026 at 11.00 AM (Date & Time) 

ITB 22.1 The Technical Bid will be opened in the office of : 

Address : Executive Engineer, 

Municipal Corporation, 

Bathinda 

Telephone No. :  98723-10253 

ITB 22.3 (vi) The Financial Bid shall be opened in the office of : 
 

Address : Executive Engineer 

Municipal Corporation, 

Bathinda 

Telephone No. : 98723-10253 

ITB 30.1 The Performance Security shall be in the name of Commissioner, Municipal Corporation 
Bathinda 
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Annexure-I 

 
 

TYPICAL INDICATIVE LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED 
ON CONTRACT WORK 

 
(Reference ITB 4)     (Water Supply / Sewerage / STP Work) 

 

Sr. 
No. Type of Equipment Minimum Nos. of Equipment 

1. Excavator/Loader 1 No. 

2. Dewatering pumps 1 No. 

3. Water Tanker 1 No. 

4. Truck/Tippers  

5. Concrete mixers with weight batching 1 No. 

6. Boring Machine for timbering with girders. -- 

7. Timbering material (Planks, battens and 

girders) for 200 mtr length. 

Sufficient Qty 

8. Vibrators 1 No. 

9. Sufficient Scaffolding & Steel shuttering (in 

case of OHSR & WTP) 

Sufficient Qty 

10. Reverse rotary Rigs (in case of Tube wells) - 

  11  Litter Picker Machines (to be provided by MCB) 2 Nos.  

  12  Tractor Trolly (to be provided by Agency) 1 Nos. (Minimum) 

 
 

Note- 1. The requirement of machinery will be works specific to be identified by the Engineer 
  and approved by the Employer. 
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Annexure-II 

 
TYPICAL INDICATIVE LIST OF KEY PERSONNEL TO BE 

DEPLOYED ON CONTRACT WORK 
 

(Reference ITB 4)  
 

Sr. 
No. Personnel Min. Qualification Minimum No. 

1. Project/Work Manager BE (Civil) with atleast 2 years experience --- 

2. Site Engineer BE (Civil) or Diploma (Civil) with atleast 2 
years experience. 

--- 

3. Plant Engineer B.E. (Mech.) or Dip. (Mech.) with atleast 2 
years experience. 

1 No. 

  4.    Driver    Having Heavy license as per latest Motor Vehicle 
Norms  

  1 Nos. Per vehicle  

  5.    Helper for Litter Picker ---    1 Nos. Per Vehicle  

  6.    Helper for Tractor Trolly ---    1 Nos. Per Vehicle  

  7.    Supervisor ---    1 Nos for the work  

  Total  
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QUALIFICATION INFORMATION 

i. Qualification document as detailed below, complete in all respects, should be submitted on-line 
scanned copies as per the stipulations of Clause 4.2 of ITB. 

Pre-qualification document contains 11 numbers of forms as follows1. 
 

1. FORMAT (1-1) GENERAL INFORMATION 

2. FORMAT (1-2) NATURE OF FIRM (STR & ORG) 
 

3. FORMAT (2-1): AVERAGE ANNUAL TURNOVER 
 

4. FORMAT (2-2): DETAILS OF CONTRACTS OF SIMILAR NATURE 
AND COMPLEXITY 

5. FORMAT (2-3): PARTICULAR CONSTRUCTION EXPERIENCE 
RECORD 

6. FORMAT (2-4): EQUIPMENT AVAILABILITY 
 

7. FORMAT (2-5): AVAILABILITY OF PERSONNEL 

8. FORMAT (2-6): AVAILABILITY OF CREDIT LINE 
 

9. FORMAT (2-7): EXISTING COMMITMENTS 

10. FORMAT (2-8): AFFIDAVIT/UNDERTAKING 
 

11. FORMAT (2-9): UNDERTAKING 
 

ii. If necessary, additional sheets can be added to the schedules. Such attachments should be 
clearly marked as follows: 

‘Attachment 1 to Form (1-2), Attachment 2 to Form (2-5)’ etc. 
 

iii. While submitting the Qualification Information duly filled in, applicant shall enclose latest copies 
of brochures of their firms and technical documentation if any giving additional information 
and proper reference to the brochures. 

 
iv. Each page of Qualification Information shall be duly signed by the applicant or his authorized 

representative. 

v. Costs incurred by applicant(s) in making this offer, in providing clarifications or attending 
discussions, conferences, or site visits shall not be reimbursed by the Employer. 

vi. Incomplete bids shall be summarily rejected. 
 

vii. The language for submission of application shall be English. 
 

viii. The enclosed Forms should be filled in completely and all questions should be answered. If 
any particular query is not relevant, it should be replied as ‘not applicable’. 

ix. Financial data, Project/Work costs, value of works, etc. should be given in Indian Rupees only 
except for Works carried out abroad for which figures may be furnished in United States Dollars 
(USD). Deemed Export Project/Works procured against International Competitive Bid, though 
executed within the country and where the currency of bid/contract is US Dollars or other 
convertible currency shall be considered as “Works Abroad.” 

x. If the bid is made by a firm in partnership, it shall be signed by all the partners of the firm 



Section 2 – Qualification Information 30 

Government of Punjab, Municipal Corporation, Bathinda 

 

 

 
 

along with their full names and current addresses, or by a partner holding the power of attorney 
for the firm for signing the application. In such a case a certified copy of the power of attorney 
should accompany the application. A certified copy of the partnership deed, current address of 
the firm and the full names and current addresses of all the partners of the firm shall also 
accompany the application. 

xi. If the bid is made by a limited company or a corporation, it shall be signed by a duly 
authorized person holding the proper/legal and valid authorization for signing the application, 
in which case a certified copy of the proper/legal and valid authorization should accompany 
the application. Such limited company or corporation will be required to furnish satisfactory 
evidence of its existence like copy of Certificate of Incorporation before the contract is awarded. 

 
xii. The information furnished must be sufficient for the satisfaction of the Employer to show that the 

bidder is capable in all respects to successfully complete the envisaged work. 
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FORMAT (1-1) 

 
GENERAL INFORMATION 

 

 
All individual firms and each partner of a joint venture bidding for the Work are requested to 

complete the information in this form. Nationality information to be provided for all owners or 
Applicants who are partnerships or individually owned firms. 

 

 
provided: 

Following information with regard to the nature of your interests in the Firms may also be 
 
 
a) Shareholding pattern or percentage of shares held by the individual partners. 

b) Firms interests in other areas of business 
 
c) If, they represent a group of companies all the relevant details. 

Where the Applicant proposes to use named Sub-Contractor(s) for critical components of the 
works, or for work contents in excess of 10 percent of the value of the whole works, the following 
information should also be supplied for the Sub-Contractor(s). 

 

1. Name of firm 
 

Place of incorporation / registration 

Year of incorporation / registration 

2. Head / Registered office Address 

Telephone nos. 

Fax, e-mail 

3. Name of Contact Person (s) Correspondence Address Telephones 

Fax, e-mail 

E-mail 

 

Nationality of Owners (*) 

Name Nationality 

1.   

2.   

3.   

(*) To be completed by all owners of partnerships or individually owned firms. 
 
 
 

 
(Applicant/Bidder) 
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FORMAT (1-2) 

 
STRUCTURE AND ORGANIZATION 

 
1. The Bidder is  

 (a) 
(b) 
(c) 
(d) 

An individual 
a Proprietary firm 
a firm in Partnership 
a Limited Company or Corporation 

……………………………… 
……………………………… 
……………………………… 
……………………………… 

2. Attach the Organization Chart showing the structure of the 
organization including the name of the Directors, position of 
directors, position of officers. 

……………………………… 
……………………………… 
……………………………… 

3. No. of years of experience:  

 (a) As a Prime Contractor (Contractor shouldering major 
responsibility) 

……………………………….. 

  i) In own country ……………………………… 

  ii) other countries (specify country) ……………………………… 

 (b) In a Joint Venture  

  i) in own country ……………………………… 

  ii) other countries (specify country) ………..……………………… 

 (c) As Sub-Contractor (specify main Contractor)  

  i) in own country …………………………… 

  ii) Other countries (specify country) ………………………… 

4. For how many years has your organization been in business of 
similar works under its present name? 

…………………………….. 

6. Have you ever left the work awarded to you incomplete? (If so, give 
name of Project/Work and reasons for not completing the work). 

…………………………… 

7. In which fields of civil engineering construction, do you claim 
specialization and interest 

 
…………………………… 

8. Give details of your soil and materials testing laboratory, if any 
(include full range of equipment available; ‘make’, year, latest 
calibration date and functional conditions details etc. including 
present status indicating their availability for the contract (s) being 
applied for) 

…………………………… 

9. Give details of your experience in similar works. …………………………… 
…………………………… 
…………………………… 

 
 

 
(Applicant/Bidder) 
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Name of Applicant : 

 
 

FORMAT 2-1 
 

ANNUAL TURNOVER 
 

 
 

All individual firms and all partners of a joint venture are required to complete the information in this 
form. The information supplied shall be the annual turnover of the Applicant (or each member of a joint 
venture), in terms of the amounts billed to clients for each year for work in progress or completed. 
Applicants should enclose testimonials (certified copies of annual reports/, certificates) in support of 
their claim. 

 

 
ANNUAL TURNOVER DATA 

(From Construction Works only) (Ref: Clause 4.1 of ITB) 
 

Sr. No. Financial Year Turnover (Rs.) 

1.   

2.   

3.   

 
Note: In case of turnovers in foreign currency, the figures are to be given in relevant currency 

and Figures in INR may be worked out as per SBI Foreign Currency selling rates 
prevalent on 01.04.20… 

 
 
 

 
(Applicant/Bidder) 
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Name of Applicant : 

 
 

FORMAT 2-2 
 

Experience on Similar Works (may use copies of format for more than one work) 
 

 
All individual firms are requested to complete the information in this form. Applicants should enclose 
testimonials/ Clients’ certificates in support of their claim. (In case of contract value in foreign currency, 
the figures are to be given in relevant currency and Figures in INR may be worked out as per SBI 
Foreign Currency selling rates prevalent on 1.04.20). 

 
(Ref: Clause 4.2 of ITB) 

1. Identification Number of Contract  

Name of Contract 

Location of works 

Type of works: Roads/Bridges/Airport/Railways/ Tunneling or others(Specify) 

Country 

2. Name of Employer 

3. Employer’s address (Give telephone and fax, e-mail no.) 

4. Nature of works and special features relevant to the Contract for which the 
Applicant wishes to pre-qualify 

5. (tick one) 
Prime Contractor Partner in a Joint Venture Sub- Contractor 

6. Value of the total contract 

7. Date of award 

8. Date of Completion 

9. Contract duration (years and months) 

10. Specified requirements 

Give details in respect of earthwork, Granular sub-base/base, RE Walls, Concrete in 
bridges (submit a certificate from employer showing details of your share of work). 

11. Name and professional qualifications of Applicant’s Engineer –in- charge of the work: 

12. Were there any penalties/fines/stop notice/compensation/liquidated damage imposed? (Yes 
or No) If yes, give amount and explanation. 

Maximum value of Civil Engineering works executed in any one year during the last five (5) years 
(updated to the price level of the year indicated in Appendix to ITB) = 

 

 
(Applicant/Bidder) 
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FORMAT 2-3 
 

PARTICULAR CONSTRUCTION EXPERIENCE RECORD 
 

Sr. No. Detail of work Amount (Rs.) 

   

   

   

   

   

   

   

   

   

   

   

   

   

 

 
FORMAT 2-4 

 
EQUIPMENT AVAILABILITY OR ACCESS COMMITMENT 

 
 

Item of 
equipment 

Requirement Availability Proposals Remarks 
(From whom to be 
purchased or leased) 

 No. Capacity Owned/ 
leased/to be 
procured 

Nos./ 
capacity 

Age / 
condition 

 

(1) (2) (3) (4) (5) (6) (7) 

       

Note: Only major equipment needs to be reported here. 
 
 

 
(Applicant/Bidder) 
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FORMAT 2-5 
 

 
AVAILABILITY OF PERSONNEL 

 
 

Sr. No. Personnel Number of 
persons 

Educational 
Qualification 

1. 
Project/Work Manager 

  

2. 
Site Engineer 

  

3. 
Plant Engineer 

  

4. 
Quantity Surveyor 

  

5. 
Survey Engineer 

  

6. 
Quality Assurance Engineer 

  

7. 
Pre-casting yard Engineer 

  

8.    

9.    

10.    

11.    

12.    

13.    

14.    

15.    

 
 
 
 

 
(Applicant/Bidder) 
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FORMAT (2-6) 
 
 

 
FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF 

OVERDRAFT/CREDIT FACILITIES 
 
 
 
 

 
BANK CERTIFICATE 

 
 
 
 

 
This is to certify that M/s ………………………………………….…………. is a reputed 

company with a good financial standing. 
 

 
If the contract for the Project/Work, namely “.............................................. ” is awarded to the above 
firm, we shall be able to provide overdraft/credit facilities to the extent of INR ....................... to meet 
their working capital requirements for executing the above contract. 

 
 
 
 
 

 
Name of the Bank : ……………:………………………………… 

 

 
Senior Bank Manager : ………………….…………………………….. 

 

 
Address of the Bank : ……………………………………………….. 

……………………………………………….. 
 

……………………………………………….. 

Phone & Fax No. : ……………………………………………….. 
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FORMAT (2-7) 

 
SUMMARY SHEET 

Current Contract commitments / works in progress 

Name of the Applicant: 

Applicants should provide information on their current commitments on all contracts that have been awarded, or for which a letter of intent or acceptance has been 
received, or for contracts approaching completion, but for which an unqualified, full completion certificate has yet to be issued. In case of contract value in foreign 
currency, the figures are to be given in relevant currency and Figures in INR may be worked out as per SBI Foreign Currency selling rates prevalent on 1.04.20…. 
 

S. 
No. 

Name of the 
contract, 

Location and 
Nature of the 

work 

Contract 
No. & Date 

Percentage and 
amount of 
participation 
of firm in the 
Project/Work 

Percentage and 
amount sub- 

contracted by 
the firm 

Name and 
Address of 

Client (including 
Tel./ Fax, e- 

mail no.) 

Contract 
value(Rs.) 

Length of the 
Project/Work 

Stipulated date 
of completion 

Value of 
outstanding 

work 

Estimated 
completion 

date 

1 2 3 4 5 6 7 8 9 10 11 

1           

2           

3etc           

 
Total value of expected value of work to be carried out during completion period of this Project/Work= 
Assessed available bid capacity (pursuant to clause 4.4 of ITB) 
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FORMAT 2-8 

 

 
AFFIDAVIT/UNDERTAKING* 

 

 
1. I/we, the undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct. 

2. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to 
furnish pertinent information deemed necessary and requested by the Department to verify this 
statement or regarding my (our) competence and general reputation. 

 
3. The undersigned understand(s) and agree(s) that further qualifying information may be 

requested, and agrees to furnish any such information at the request of the Department / 
Project/Work implementing agency. 

 
4. The undersigned binds himself with all the stipulations of the Bidding Document including 

period of completion, provision of adequate equipment, personnel and other resources required 
for completion within the stipulated completion period and agrees to augment them, if found 
necessary for timely completion of the Project/Work, as desired by the Engineer/Employer. 

5. The undersigned also hereby certifies that our firm M/s .............................................. have not been 
black-listed by any Govt. /Semi Govt. Organization/Corporation at any stage and/or debarred by 
the department of Punjab PWD (B&R). 

 
 
 
 
 
 

 (Signed by an Authorized Officer of the Firm) 
 

 
Title of Officer   

 
Name of Firm   

Date   
 

 
* To be executed on a non-judicial stamp paper. 
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FORMAT 2-9 

 
UNDERTAKING 

 
I, the undersigned do hereby undertake that our firm M/s ……………………………………………………… 

… ......................................................................................................................... would invest a minimum cash 

upto Rs ................................... lacs during implementation of the Contract. 
 
 
 

 
(Signed by an Authorized Person of the Firm) 

Title of Authorized Person 

Name of Firm 

Date 
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SECTION 3 

 
 
 
 
 
 
 
 
 
 
 
 

CONDITIONS OF CONTRACT 

 
(i) GENERAL CONDITIONS OF CONTRACT 

(ii) CONDITIONS OF PARTICULAR APPLICATION 
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(i) GENERAL CONDITIONS OF CONTRACT 
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(i) GENERAL CONDITIONS OF CONTRACT 

 
A. GENERAL 

 
1. DEFINITIONS 

1.1 Terms which are defined in the Contract Data may not necessarily have been 
defined in the conditions of Contract but keep their defined meanings. Capital initials 
are used to identify defined terms. 

Bill of quantities means the priced and completed Bill of Quantities forming part of 
the Bid. 

 
Compensation Events are those defined in Clause 41 hereunder. 

The Completed Work means the work completed in all respects as per laid down 
specifications, drawings & conditions of the contract to the entire satisfaction of 
Engineer. 

 
The Completion Date is the date of completion of the Works as certified by the 
Engineer in accordance with Sub-Clause 51.1. 

Communication between parties are the written and signed letters, notices, reminders, 
memorandum and instructions recorded in the instruction book or books kept at site. 

 
The Contract is the contract between the Employer and the Contractor to execute, 
complete and maintain the Project/Works during defect liability period. It consists of 
the documents listed in Clause 2 below. 

 
The Contract Data defines the documents and other information which comprise 
the Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Project/Works 
has been accepted by the Employer. 

 
The Contractor’s Bid is the completed Bidding Documents submitted by the Contractor 
to the Employer and includes Technical and Financial Bids. 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 

Days are calendar days; Months are calendar months. 
 

A Defect is any part of the Project/Works not completed in accordance with the 
Contract. 

 
The Defects Liability Period is the period named in the Contract Data and 
calculated from the Completion Date. 

The Employer is the party n a m e d i n t h e Contract Data who will employ the 
Contractor to carry out the works. 

The Engineer is the person named in the Contract Data (or any other competent person 
appointed and notified to the Contractor to act in replacement of the Engineer) who 
is responsible for supervising the works/projects, administering the Contract, certifying 
payments due to the Contractor, issuing and valuing Variations to the Contract, awarding 
extensions of time, and valuing the Compensation Events and getting the contract 
executed on behalf of the Employer. 
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Equipment is the Contractor’s machinery and vehicles brought to the Site to 
construct the Project/Works. 

The Government or the State Government shall mean the Governor of Punjab. 

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 
Acceptance. 

 
The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the Project/Works. The Intended Completion Date is 
specified in the Contract Data. The Intended Completion Date may be revised only 
by the Engineer by issuing an extension of time. 

Materials are all supplies, including consumables, used by the Contractor for 
incorporation in the Project/Works. 

 
Plant is any integral part of Project/Works which have a mechanical, electrical, 
electronic or chemical or biological function. 

Routine Maintenance is the maintenance of roads as specified in the Contract Data. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding 
documents and are factual interpretative reports about the surface and sub-surface 
conditions at the site. 

 
Specifications means the Specification of the Project/Works included in the Contract 
and any modification or addition made or approved by the Engineer. 

 
The Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the Project/Works. It does not necessarily coincide with any 
of the Site Possession Dates. 

 
A Sub-Contractor is a person or corporate body who has a Contract with the Contractor 
to carry out a part of the work in the Contract which includes work on the Site. 

The Superintending Engineer is the engineer in charge of an administrative circle of 
the Punjab PWD B&R, under whose supervision the Project/Work activities will be 
carried out. 

 
Temporary works are works designed, constructed, installed and removed by the 
Contractor which are needed for construction or installation of the Works. 

The Tender Processing Committee [TPC] is the committee constituted by the 
Employer for receiving, opening, processing and evaluating the bids. 

A Variation is an instruction given by the Engineer, which varies the Project/Works. 
The Project/Works, as defined in the Contract Data, are what the Contract 
requires the Contractor to construct, install, maintain and turn over to the Employer 
through the Engineer, as defined in the Contract Data. This term shall be used 
synonymously with the term “Works” hereinafter or anywhere in the Contract. 

 
2. INTERPRETATION 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also 
means female or neuter and the other way around. Headings have no significance. 
Works have their normal meaning under the language of the Contract unless specifically 
defined. The Engineer will provide instructions clarifying queries about the Conditions 
of the Contract. 

 

2.2 If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date and the Intended 
Completion Date apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion date for the whole of the Works.) 



Section 3 – Conditions of Particular Application 46 

Government of Punjab, Municipal Corporation, Bathinda 

 

 

2.3 The documents forming the Contract shall be interpreted in the following order of 
priority: 

a) Agreement 

b) Letter of Acceptance, notice to proceed with the works 

c) Contract Data 

d) Conditions of Contract including Conditions of Particular Application 

e) Specifications 

f) Drawings 

g) Bill of Quantities and 

h) Contractor’s Bid 

i) any other document listed in the Contract Data as forming part of the 
Contract 

If there are varying or conflicting provisions in the documents forming part of the 
contract, the authority competent to approve the tender shall be the final deciding 
authority with regard to the intention of the document. 

 
3. LANGUAGE AND LAW 

3.1 The language of the Contract and the law governing the contract are stated in the 
Contract Data. 

 
4. ENGINEER’S DECISIONS 

 
4.1 Except where otherwise specifically stated, the Engineer shall decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. Any 
clarifications on the Contract Data shall be given by the Engineer. 

 
 

5. DELEGATION 

5.1 The Employer may delegate any of his duties and responsibilities to other person 
after notifying the Contractor and may cancel any delegation after notifying the 
Contractor. 

 
6. COMMUNICATIONS 

6.1 Communications between parties which are referred to in the conditions are effective 
only when in writing. A notice shall be effective only when it is delivered under 
Registered post or Speed post or Facsimile (fax) or other electronic means. The notice 
sent by Registered post or Speed post shall be effective on delivery or at the expiry of 
the normal delivery period as undertaken by the postal service. The notice sent by 
Facsimile (fax) or other electronic means shall be effective on confirmation of the 
transmission. 

 
 

7. SUB-CONTRACTING 

7.1 The Contractor may sub-contract any portion of work, upto a maximum limit of 25% of 
contract value or as specified in Contract Data whichever is less, with the approval of 
the Engineer but shall not assign the Contract without the approval of the Engineer in 
writing. Sub-contracting does not alter the Contract’s obligations and responsibilities 
under the contract. 
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8. OTHER CONTRACTORS 

8.1 The Contractor shall cooperate and share the Site with other Contractors, public 
authorities, utilities and the Engineer between the dates given in the Schedule of 
other Contractors. The Contractor shall as referred to in the Contract Data, also 
provide facilities and services for them as described in the Schedule. The Engineer 
may modify the schedule of other Contractors and shall notify the Contractor of any 
such modification. 

 
9. PERSONNEL 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel as referred to in the Contract Data to carry out the functions stated in the 
Schedule or other personnel approved by the Engineer. The Engineer will approve any 
proposed replacement of key personnel only if their qualifications, abilities and 
relevant experience are substantially equal to or better than those of the personnel 
listed in the Schedule. 

 
9.2 If the Engineer asks the Contractor to remove a person who is a member of 

Contractor’s staff or his work force or Sub contractor’s staff or his work force stating 
the reasons, the Contractor shall ensure that the person leaves the Site within seven 
days and has no further connection with the work in the Contract. 

 
10. LABOUR & COMPLIANCE WITH LABOUR REGULATIONS 

10.1 The Contractor shall unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or otherwise, and for 
their payment, housing, feeding and transport. 

10.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 
detail, in such form and at such intervals as the Engineer may prescribe, showing the 
staff and the number of the several classes of labour from time to time employed by 
the Contractor on the site and such other information as the Engineer may require. 

10.3 During continuance of the contract, the Contractor and his sub-Contractors shall abide 
at all times by the all existing labour enactments and rules made there under, 
regulations, notifications and bye laws of the State or Central Government or local 
authority and any other labour law (including rules), regulations, bye laws that may 
be passed or notification that may be issued under any labour law in future either by 
the State or the Central Government or the local authority. The Contractor shall keep 
the Employer indemnified in case any action is taken against the Employer by the 
competent authority on account of contravention of any of the provisions of any act or 
rules made there under, regulations, or notifications including amendments. If the 
Employer is caused to pay or reimburse, such amounts as may be necessary to cause 
or observe or for non observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, on the part of the Contractor, the 
Engineer/Employer shall have the right to deduct this amount from any money due to 
Contractor, including his amount of performance security. The Employer/Engineer 
shall also have right to recover from the Contractor any sum required or estimated 
to be required for making good the loss or damage suffered by the Employer. 

 
The employees of the Contractor and the Sub-Contractor in no case shall be treated as 
the employees of the Employer at any point of time. 

 
11. EMPLOYER’S AND CONTRACTOR’S RISKS 

 
11.1 The Employer carries the risk which this Contract states are Employer’s risks, and the 

Contractor carries the risks which this Contract states are Contractor’s risks. 

11.2 Employer’s Risks 

The Employer is responsible for the excepted risks which are (a) in so far as they 
directly affect the execution of the Works in India, the risks of war, hostilities, 
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or 
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usurped power, civil war, riot commotion or disorder (unless restricted to the 
Contractor’s employees) and contamination from any nuclear fuel or nuclear waste or 
radioactive toxic explosive, or (b) a cause due solely to the design of the Works, 
other than the Contractor’s design. 

 
11.3 Contractor’s Risks 

All risks of loss of or damage of physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract other than the 
excepted risks referred to in clause 11.2, are the responsibility of the Contractor. 

 
 

12. LIMITATION OF LIABILITY 

 
Neither party shall be liable to the other party in respect of any loss on any account whatsoever in 
relation to the work, towards any loss of estimated profit, loss of any other thing or for any direct or 
indirect/consequential loss or damage, which might be suffered or has been suffered by the other 
party in connection with any event arising out of the contract except for those, which have been 
specifically provided for in the contract agreement. 

 
 

13. INSURANCE 

 
13.1 The Contractor shall provide, in the joint names of the Engineer and the Contractor, 

insurance cover from the Start Date to the end of the Defects Liability Period, in 
the amounts and deductibles stated in the Contract Data for the following events 
which are due to the Contractor’s risk: 

(a) loss of or damage to the Works, Plant and Materials; 
 

(b) loss of or damage to Equipment: 
 

(c) loss of or damage of property (except the Works, Plant, Materials and 
Equipment) in connection with the Contract: and 

(d) personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the 
Engineer for the Engineer’s approval before the Start Date. All such insurance shall 
provide for compensation to be payable in the types and proportions of currencies 
required to rectify the loss or damage incurred. 

 
13.3 If the Contractor does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the Contractor should have provided and 
recover the premiums the Employer has paid from payments otherwise due to the 
Contractor or, if no payment is due, the payment of the premiums shall be a debt due. 

13.4 Alterations to the terms of insurance shall not be made without the approval of the 
Engineer. 

13.5 Both parties shall comply with any conditions of the insurance policies. 
 
 

14. WORKS TO BE COMPLETED BY THE INTENDED COMPLETION DATE 

 
14.1 The Contractor may commence execution of the works on the Start Date and shall 

carry out the works in accordance with the programme submitted by the Contractor, 
as updated with the approval of the Engineer, and complete them by the Intended 
Completion Date. 
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15. ECOLOGICAL BALANCE 

 
15.1 The Contractor shall maintain the ecological balance by preventing deforestation, water 

pollution and defacing of natural landscape. The Contractor shall so conduct his 
construction operation as to prevent destruction, scarring or defacing of natural 
surroundings in the vicinity of work or damage to any tree, shrub or water course 
unless any of same is specifically required to be cleared or removed for construction 
purpose. Such removal shall only be done with prior approval of Engineer who may 
require the Contractor to do compensatory plantation at his cost. 

 
15.2 No separate payment shall be made for compliance with provisions of this clause 

and all costs shall be deemed to have been included in the bid. 

15.3 The Contractor shall make his own arrangement for the disposal of the spoils from the 
works to such place where the same shall not cause nuisance and should be 
acceptable to the authorities concerned. 

 
 

16. SITE INVESTIGATION REPORT 

 
16.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation 

Report referred to in the Contract Data, supplemented by any other information available 
to him, before submitting the bid. 

 
 

17. QUERIES ABOUT THE CONTRACT DATA 

 
17.1 The Engineer will clarify queries on the Contract Data. 

 
 

18. CONTRACTOR TO CONSTRUCT THE WORKS 

 
18.1 The Contractor shall construct and install the Works in accordance with the Specifications 

and Drawings. 
 
 

19. APPROVAL BY THE ENGINEER 

 
19.1 The Contractor shall submit Specifications and Drawings complete in all 

respects, supported by documents showing the proposed Temporary Works to the 
Engineer, who is to approve them if they comply with the Specifications and Drawings. 

 
19.2 The Contractor shall be responsible for design of Temporary Works. 

19.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the 
Temporary Works. 

 
19.4 The Contractor shall obtain approval of third parties to the design of the Temporary 

Works where required. 

19.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 
Works, are subject to prior approval by the Engineer before their use. In case of dispute, 
if any, decision of the Chief Engineer will be final and binding. 

 
 

20. SAFETY 

 
20.1 The Contractor shall be responsible for maintaining the safety of all activities on the site, 

including smooth flow of traffic at his own cost as per guidelines of the 
IRC/MORT&H. 
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20.2 In respect of all labour directly or indirectly employed in the work for the 
performance of the Contractor's part of this contract, the Contractor shall at his own 
expense arrange for the safety provisions as per Safety Code framed from time to time 
and shall at his own expense provide for all facilities in connection therewith. In case 
the Contractor fails to make arrangement and provide necessary facilities as 
aforesaid, the Employer shall be at liberty to make arrangement and provide facilities 
as aforesaid and recover the costs incurred in that behalf from the Contractor. The 
decision of the Engineer in this regard shall be final and no claim on account of this 
shall be entertained. 

 
 

21. DISCOVERIES 

 
21.1 Anything of historical or other interest or of significant value unexpectedly discovered 

on the site is the property of the Employer. The Contractor is to notify the Engineer of 
such discoveries and carry out the Engineer’s instructions for dealing with them. 

 
 

22. POSSESSION OF THE SITE 

 
22.1 The Employer shall give possession of the site to the Contractor, as per the work 

programme of the Contractor approved by Engineer. If possession of a part of the site 
required as per the work programme is not given by the date when it is actually required 
for carrying out the work, the Employer is deemed to have delayed the start of the 
relevant activities for that part of the site and this will be a Compensation Event for the 
purpose of time extension only. 

 
 

23. ACCESS & INSPECTION 

 
23.1 The Employer, Engineer or any other person authorized by the Engineer or Employer 

shall at all times have access to the Site, to any place where work in connection with 
the Contract is being carried out or is intended to be carried out and to any place 
where materials or plant are being manufactured/ fabricated/ assembled for the works. 

 
23.2 All the work under or in course of execution or executed in pursuance of the contract 

shall at all times be open to the inspection and supervision of the Engineer and his 
senior/subordinate and the Contractor shall at all times during the usual working 
hours and at all other times at which reasonable notice of the intention of the 
Engineer or his senior/subordinate to visit the works shall have been given to the 
Contractor, either himself to be present to receive orders and instructions or have a 
responsible agent, duly accredited in writing, present for that purpose. Orders given to a 
Contractor’s agent shall be considered to have the same force as if they had been 
given to the Contractor himself. 

 
 

24. INSTRUCTIONS 

 
24.1 The Contractor shall carry out all the instructions of the Engineer pertaining to works 

which comply with the applicable laws where the site is located. 
 

24.2 The Contractor shall permit the Employer to inspect the Contractor’s accounts and 
records relating to the performance of the Contractor and to have them audited by 
auditors appointed by the Employer, if so required by the Employer. 

 
 

25. DISPUTES RESOLUTION MECHANISM 

 
i) If any dispute or differences of any kind what-so-ever arise between the Government, 

its authorized representatives and the Contractor in connection with or arising out of 
this contract or the execution of work, these shall be resolved as under. 
 



Section 3 – Conditions of Particular Application 51 

Government of Punjab, Municipal Corporation, Bathinda 

 

 

ii) Whether before its commencement or during the progress of Project/Work or after 
the termination, abandonment or breach of the contract, the dispute shall in the first 
instance supported with complete documents and further documents, if any, required by 
him, be referred for settlement to the Engineer of the work and he shall, within a 
period of sixty (60) days after being requested in writing by the Contractor to do so, 
convey his decision to the Contractor. Such decision in respect of every matter so 
referred shall, subject to arbitration as hereinafter provided, be final and binding upon 
the Contractor. In case the work is already in process, the Contractor shall continue 
with the execution of the work as aforesaid with all due diligence, whether any of the 
parties requires arbitration as hereinafter provided or not. 

iii) If the Engineer has conveyed his decision to the Contractor and no claim for 
arbitration has been filed by the Contractor within a period of sixty (60) days from 
the receipt of the letter communicating the decision, the said decision shall be final 
and binding upon the Contractor and will not be a subject matter of arbitration at all. 

iv) If the Engineer fails to convey his decision within a period of sixty (60) days from 
the date on which the said request was made by the Contractor, he may refer the 
dispute for arbitration as hereinafter provided. 

v) All disputes or differences in respect of which the decision is not final and conclusive 
shall, at the request of either party made in communication sent through registered 
A.D. post, be referred for arbitration as per following : 

a. For original contract of the value upto Rs. 5.00 Crore, the disputes shall be referred 
to the sole arbitration of the Superintending Engineer of the concerned circle of 
Public Works Department, Buildings and Roads Branch acting as such at the time 
of reference unless debarred from acting as an Arbitrator by an order of the 
Punjab Government, in which event, the Employer shall appoint any other 
Superintending Engineer of the department to act as an arbitrator on receipt of a 
request from either party. 

b. For original contract of the value more than Rs. 5.00 Crore and upto Rs. 15.00 
Crore, the disputes shall be referred to the sole arbitration of any other 
Superintending Engineer of the department to be appointed by the Employer. 

c. For original contracts of the value more than Rs. 15.00 Crore, the disputes shall be 
referred to the Arbitral Tribunal consisting of three (3) members. The composition 
of tribunal will be as under : 

 
  One official member, Chairman of the Tribunal, who shall be a serving Chief 

Engineer of PWD (B&R) other then the Chief Engineer incharge of the work. 
The appointment of the chairmanship of the Tribunal shall be done by the 
Employer; 

  One official member, not below the rank of Superintending Engineer 
(serving) of the Punjab PWD (B&R) to be appointed by the Employer and 

  One non-official member, who will be a technical expert, not below the rank 
of Superintending Engineer (serving/retired) of the Punjab PWD (B&R) 
selected by the Contractor from a panel of three (3) persons given to him by 
the Employer. 

vi) The Employer shall have the authority to change the arbitrator/any member of arbitral 
tribunal on an application by either the Contractor or the Engineer requesting change 
of arbitrator giving reasons thereof, either before the start of the arbitration proceedings 
or during the course of such proceedings. The arbitration proceedings would stand 
suspended as soon as an application for change of Arbitrator/any member of Arbitral 
Tribunal is filed before the Employer and a notice thereof is given by the applicant to 
the Arbitrator. The Employer after hearing both the parties may pass a speaking 
order rejecting the application or accepting to change the arbitrator or simultaneously, 
appointing a technical officer as Arbitrator/any member of arbitral tribunal under the 
contract. The new Arbitrator/Arbitral Tribunal so appointed may enter upon the 
reference afresh or may continue the hearings from the point these were suspended 
before the previous Arbitrator/Arbitral Tribunal. 
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vii) The reference to the Arbitrator/Arbitral Tribunal shall be made by the claimant party 
within one hundred twenty (120) days from the date of dispute of claim arises during 
the execution of work. If the claim pertains to rates or recoveries introduced in the 
final bill, the reference to the Arbitrator/Arbitral Tribunal shall be made within six 
calendar months from the date of payment of the final bill to the Contractor or from 
the date a registered notice is sent to the Contractor to the effect that his final bill is 
ready by the Engineer (whose decision in this respect shall be final and binding) 
whichever is earlier. 

viii) It shall be an essential term of this contract that in order to avoid frivolous claims, the 
party invoking arbitration shall specify the disputes based upon facts and calculations 
stating the amount claimed under each claim and shall furnish a “deposit-at-call” for ten 
percent of the amount claimed, on a scheduled bank in the name of the 
Arbitrator/chairman of the Arbitral Tribunal, by his official designation who shall keep 
the amount in deposit till the announcement of the award. In the event of an award in 
favour of the claimant, the deposit shall be refunded to him in proportion to the 
amount awarded with respect to the amount claimed and the balance, if any, shall be 
forfeited and paid to the other party. 

ix) The provisions of the Arbitration and Reconciliation Act, 1996 or any other statuary 
law there under or modification thereof and for the time being in force shall apply to 
the arbitration proceedings under this clause. 

x) The Arbitrator/Arbitral Tribunal shall give a reasoned award for each claim/counter 
claim. 

xi) The independent claims of the party other than one seeking arbitration as also the 
counter claims of any party shall be entertained by the arbitrator. 

xii) The venue of arbitration shall be such place or places in Punjab or Chandigarh as may be 
fixed by the arbitrator in his sole discretion. The work under the contract shall continue 
during the arbitration proceedings. 

xiii) The stamp fee due on the award shall be payable by the party as desired by the 
Arbitrator/Arbitral Tribunal and in the event of such party’s default, the stamp fee 
shall be recoverable from another sum due to such party under this or any other 
contract. 

xiv) Neither party shall be entitled to bring a claim for arbitration, if it is not filed as per 
the time period already specified or within six months of the following:- 

a) of the date of completion of the work as certified by the Engineer or 

b) of the date of abandonment of the work or breach of contract under any of its 
clauses, or 

c) of its non-commencement or non resumption of work within 10 days of written 
notice for commencement or resumption as applicable, or 

d) of the cancellation, termination or withdrawal of the work from the Contractor in 
whole or in part and/or revision for closure of the contract, or 

e) of receiving an intimation from the Engineer that the final payment due or to be 
recovered from the Contractor had been determined, for the purpose of 
payment/adjustment whichever is the latest. If the matter is not referred to 
arbitration within the period prescribed above, all the rights and claims of either 
party under the contract shall be deemed to have been forfeited and absolutely 
barred by the time for arbitration and even for civil litigation. 

xv) No question relating to this contract shall be brought before any civil court without first 
invoking and completing the arbitration proceedings, if the issue is covered by the scope 
of arbitration under the contract. The pending arbitration proceedings shall not 
disentitle the Engineer to terminate the contract and to make alternate arrangement for 
completion of the works. 

xvi) Arbitrator/Arbitral Tribunal shall be deemed to have entered into the reference on the 
day, notice i s i ss ue d to the parties fixing the first date of hearing. The 
Arbitrator/Arbitral Tribunal may, from time to time, with the consent of the parties 
enlarge the initial time for making and publishing the award. However the 
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Arbitrator/Arbitral Tribunal shall make all out efforts to decide each claim within a 
period of 6 months from the date of initiation. 

xvii) The expiry to the contractual time limit, whether originally fixed or extended, shall not 
invalidate the provisions of this clause. 

 
 

B. TIME CONTROL 
 

 
26. PROGRAMME 

 
26.1 Within the time stated in the Contract Data the Contractor shall submit to the 

Engineer for approval a programme showing the general methods, arrangements, order, 
and timing for all the activities in the works along with monthly cash flow forecast. 

 
26.2 An update of the Programme shall be a Programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of 
the remaining work including any changes to the sequence of the activities. 

 
26.3 The Contractor shall submit to the Engineer, for approval, an updated Programme at 

intervals no longer than the period stated in the Contract Data If the Contractor does 
not submit an updated Programme within this period, the Engineer may withhold the 
amount stated in the Contract Data from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the overdue 
programme has been submitted. 

 
26.4 The Engineer’s approval of the Programme shall not alter the Contractor’s obligations. 

The Contractor may revise the programme and submit it to the Engineer again at 
any time. A revised programme is to show the effect of variations if any and 
compensation events. 

 
 

27. EXTENSION OF THE INTENDED COMPLETION DATE 

 
27.1 If the contractor shall desire an extension of the time for completion of the work on 

the ground of his having been unavoidably hindered in its execution or any other 
ground, he shall apply in writing to the Engineer (with corresponding time extension in 
Performance Security) within thirty (30) days of the date of hindrance (but before the 
expiry of time limit) on account of which he desires such extent in as aforesaid” and the 
Superintending Engineer shall if in his opinion (which shall be final) reasonable 
grounds be shown therefore, authorize such extension of time as may in his opinion be 
necessary or proper. No application for extension of time received late or addressed 
to the Sub-Divisional Engineer or any officer other than the Engineer shall be 
considered valid. If the contractor fails to apply for extension as aforesaid and the work 
is not completed within the time limit, the contract shall be determined absolutely 
after action under relevant clauses. 

 
 

28. DELAYS ORDERED BY THE ENGINEER 

 
28.1 The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the works. 
 
 

29. MANAGEMENT MEETINGS 

 
29.1 The Engineer may require the Contractor to attend a management meeting. The 

business of a management meeting shall be to review the plans for remaining work 
and to deal with matters raised in accordance with the early warning procedure. 
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29.2 The Engineer shall record the business of management meetings and is to provide 
copies of his record to those attending the meeting and to the Employer. The 
responsibility of the parties for actions to be taken is to be decided by the Engineer 
either at the management meeting or after the management meeting and stated in 
writing to all who attended the meeting. 

 
 

30. EARLY WARNING 

 
30.1 The Contractor is to notify the Engineer at the earliest opportunity of specific likely 

future events or circumstances that may adversely affect the quality of work, 
increase the Contract Price or delay the execution of works. The Engineer may 
require the Contractor to provide an estimate of the expected effect of the future event 
or circumstance on the Contract Price and Completion Date. The estimate is to be 
provided by the Contractor as soon as reasonably possible. 

 
30.2 The Contractor shall cooperate with the Engineer in making and considering proposals 

for how the effect of such an event or circumstance can be avoided or reduced by 
anyone involved in the work and in carrying out any resulting instruction of the 
Engineer. 

 
C. QUALITY CONTROL 

 
31. QUALITY ASPECTS 

 
31.1 a) For carrying out mandatory tests as prescribed in the specifications, 

  the Contractor shall establish field laboratory at the location decided 
  by Engineer. The field laboratory will have minimum of equipment as 
  specified  in  the  Contract  Data.  The  contractor  shall  be  solely 
  responsible for: 

i) Carrying out the mandatory tests prescribed in the Specifications, 
and 

ii)  For the correctness of the test results, whether preformed in his 
laboratory or elsewhere. 

(b) The Engineer will be free to conduct surprise, random or in situ checks any 
time during the execution and after the completion of the work but not later 
than the Defect Liability Period, so as to have cross check in quality of 
works/projects and compliance to specifications and standards at all stages of the 
work. 

(c) Nothing in this clause shall reduce the overall responsibility of the 
Contractor regarding quality and he shall remain liable for any defect in the 
execution of the Project/Works at all stages. 

 
31.2 The procurement process, quality bills and QC records shall be checked from 

time to time by the Third-party Techno-Financial Auditors as per instructions 
conveyed vide Department of Finance letter no. 10/98/17-5FE4/1471593/1 dated 
30/04/2019,  10/98/17-5FE-4/283  dated  11/05/2020  and  FD-FE-40 
MISC/8/2019-5FE4 dated 18.11.2020 for the works where Administrative 
Approval cost/Final cost is Rs. 1.0 crore and above. The contractor’s laboratory 
shall also be used by the Techno–Financial Auditors to carry out the tests except 
where additional lab tests are required. A deduction @ as mentioned in the 
Department of Finance letter no. 10/98/17-5FE4/1471593/1 dated 30/04/2019 
and 10/98/17-5FE-4/283 dated 11/05/2020 of the total cost of work shall be 
made from the payments of the contractor which shall be used for payments to 
the Techno-Financial Auditor. Detailed ToR of the special Third-Party Techno– 
Financial Auditor is attached as Annexure A with the letter issued vide 
Department of Finance letter no. 10/98/17-5FE-4/1471593/1 dated 30/04/2019 
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32. IDENTIFYING DEFECTS 

32.1 The Engineer shall check the Contractor’s work and notify the Contractor of any 
defects that are found. The notice of the Engineer shall give the description of the 
defects in sufficient detail, including the obligations as per the Contract. Such checking 
shall not affect the Contractor’s responsibilities. The Engineer may also instruct the 
Contractor to search for a Defect and to uncover and test any work that the Engineer 
considers may have a Defect. 

32.2 If the Engineer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a defect and the test shows that it does, 
the Contractor shall pay for the test and any samples. If there is no Defect the test 
shall be a Compensation Event. 

 
33. CORRECTION OF DEFECTS 

 
33.1 The Engineer shall give notice to the Contractor of any Defects before the end of the 

Defects Liability Period, which begins at Completion and is defined in the Contract 
Data. The Defects Liability Period shall be extended for as long as Defects remain to 
be corrected. 

33.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect 
within the length of time specified by the Engineer’s notice. 

 
34. UNCORRECTED DEFECTS 

34.1 If the Contractor has not corrected a Defect within the time specified in the 
Engineer’s notice, the Engineer will assess the cost of having the Defect corrected, 
and recover twice of this amount from the payments due to the Contractor or 
retention money. 

 
Note: Where in certain cases, the technical specifications provide for acceptance of works 

within specified tolerance limits at reduced rates, Engineer will certify payments to 
Contractor accordingly and the Contractor shall be bound by the same. 

 

 
D. COST CONTROL 

 

 
35. BILL OF QUANTITIES 

35.1 The Bill of Quantities shall contain items for the construction, installation, testing 
and commissioning of work to be done by the Contractor. 

 
35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid 

for the quantity of work done at the rate in the Bill of Quantities for each item. 
 
 

36. CHANGE IN THE QUANTITIES 

36.1 The Engineer shall have power to make any variations, alterations omission, additions 
to or substitutions for the original specifications, drawings, designs and instructions that 
may appear to be necessary or advisable during the progress of the work, and the 
Contractor shall be bound to carry out the work in accordance with any instructions 
which may be given to him in writing, signed by the Engineer. Such alterations/ 
additions/substitutions shall not invalidate the contract and shall be carried out by the 
Contractor on the same conditions in all respect on which he agreed to do the main 
work. The time of completion of the work shall be extended in the proportion that 
the altered, additional or substituted works bears to the original contract work and the 
certificate of the Engineer shall be conclusive as to such proportion. 
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36.2 If the final quantity of work done differs from the quantity in the Bill of Quantities for 
the particular item by more than 25 percent provided the change exceeds 1% of 
initial Contract Price, the Engineer shall adjust the rate to allow for the change, duly 
considering. 

 
a) Justification for rate adjustment as furnished by the Contractor. 

 
b) Economies resulting from increase in quantities by way of reduced plant, 

equipment and overhead costs. 
 

c) Entitlement of the Contractor to compensation events where such events are 
caused by any additional work. 

d) The revised rates will be applicable to the quantity that exceeds 25% limit 
and not on the entire quantity. 

 
36.3 The Engineer shall not adjust rates from changes in quantities if thereby the Initial 

Contract Price is exceeded by more than 15 percent, except with the prior approval 
of the Employer. 

 
36.4 If requested by the Engineer, the Contractor shall provide the Engineer with a 

detailed cost breakdown of any rate in the Bill of Quantities. 
 
 

37. VARIATIONS 

37.1 All variations shall be included in updated Programmes produced by the Contractor. 
 
 

38. PAYMENT FOR VARIATIONS 

38.1 The Contractor shall provide the Engineer with a quotation (with breakdown of unit 
rates) for carrying out the Variation when requested to do so by the Engineer. The 
Engineer shall assess the quotation, which shall be given within seven days of the 
request or within any longer period stated by the Engineer and before the Variation is 
ordered. 

38.2 If the work in the Variation corresponds with an item description in the Bill of 
Quantities and if, in the opinion of the Engineer, the quantity of work above the 
limit stated in Sub Clause 36.1 or the timing of its execution do not cause the cost 
per unit of quantity to change, the rate in the Bill of Quantities shall be used to 
calculate the value of the Variation. If the cost per unit of quantity changes, or if the 
nature or timing of the work in the Variation does not correspond with items in the 
Bill of Quantities, the quotation by the Contractor shall be in the form of new rates for 
the relevant items of work. 

38.3 If the Contractor’s quotation is unreasonable, the Engineer may order the Variation 
and make a change to the Contract Price which shall be based on Engineer’s own 
forecast of the effects of the Variation on the Contractor’s cost. 

38.4 If the Engineer decides that the urgency of varying the work would prevent a 
quotation being given and considered without delaying the work, no quotation shall be 
given and the Variation shall be treated as a Compensation Event. 

 
38.5 The Contractor shall not be entitled to additional payment for costs which could 

have been avoided by giving early warning. 
 
 

[Alternate Clauses 35 to 38 for Lump Sum Contracts are as follows] 
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35. SCHEDULE OF PAYMENT 

 
35.1 The Schedule of Payment (S-1) shall contain items for the construction, installation, 

testing, and commissioning work to be done by the Contractor. 

35.2 The Contractor shall be paid for the quantity of work completed by him on a pro-rata 
basis at the time of submission of monthly statement pursuant to Clause 39 as per 
Schedule of Payment (S-1). 

35.3 Payment Terms 

35.4 Monthly Payment:  The Contractor shall be paid on a monthly basis against the actual 
satisfactory operation of the litter picker machines, subject to compliance with all 
contractual obligations and certification by the Engineer-in-Charge. 

35.5 Minimum Operational Requirement: Each machine shall remain in actual operation for 
a minimum of seven (7) hours during each scheduled eight (8)-hour shift. The 
remaining time may be utilized for refuelling, transit, unloading of collected waste, 
routine inspection, and other approved operational activities. 

35.6 Full Payment: The Contractor shall be entitled to 100% of the monthly payment if: 
 Both litter picker machines are deployed as per the approved schedule;  

 The minimum operational hours are achieved for all scheduled shifts;  

 The machines remain in satisfactory working condition; and  

 All directions of the Engineer-in-Charge are duly complied with.  

35.7 Deduction for Shortfall in Operational Hours: If any machine fails to achieve the 
minimum operational requirement of seven (7) hours per scheduled shift, payment shall 
be reduced proportionately based on the actual operational hours certified by the 
Engineer-in-Charge. 

The deduction shall be calculated as follows: 

Deduction = (Monthly Contract Amount for the Machine ÷ Total Scheduled 
Operational Hours in the Month) × Shortfall in Operational Hours 

35.8 Non-Deployment: If any machine is not deployed for a scheduled shift due to reasons 
attributable to the Contractor, no payment shall be admissible for that shift. The 
Employer may also recover any additional expenditure incurred in arranging alternative 
services. 

35.9 Breakdown: In the event of a machine breakdown, the Contractor shall restore the 
machine to operation or provide an equivalent replacement within the time specified by 
the Engineer-in-Charge. Failure to do so shall attract proportionate deductions for the 
downtime, without prejudice to any other penalties provided under the Contract. 

35.10 Additional Shifts: No separate payment shall be made for additional shifts or extended 
working hours required during emergencies, VIP visits, festivals, special cleanliness 
drives, or public events if such deployment is covered under the scope of the Contract. 
Where the Employer specifically orders deployment beyond the contractual scope, 
payment shall be made only if provided for in the Contract or approved separately in 
writing. 

35.11 Certification: Operational hours shall be verified through the machine's GPS tracking 
system, daily logbooks, operator attendance records, and any other monitoring 
mechanism prescribed by the Engineer-in-Charge. The decision of the Engineer-in-
Charge regarding certification of operational hours shall be final for the purpose of 
payment. 

 
Note: If a machine operates for a minimum of seven (7) actual working hours during an eight (8)-hour 
operational shift, the Contractor shall be entitled to payment for the full eight (8)-hour shift. 
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36. VARIATIONS & CHANGE IN THE SCOPE OF WORK 

36.1 The Engineer shall have power to make any variations, alterations omission, additions 
to or substitutions for the original specifications, drawings, designs and instructions that 
may appear to be necessary or advisable during the progress of the work, and the 
Contractor shall be bound to carry out the work in accordance with any instructions 
which may be given to him in writing, signed by the Engineer. Such alterations/ 
additions/substitutions shall not invalidate the contract and shall be carried out by the 
Contractor on the same conditions in all respect on which he agreed to do the main 
work. The time of completion of the work shall be extended in the proportion that 
the altered, additional or substituted works bears to the original contract work and the 
certificate of the Engineer shall be conclusive as to such proportion. 

 
36.2 If the final scope of work differs from the original by more than 1% of initial Contract 

Price, the Engineer shall adjust the rate to allow for the change, duly considering: 

(a) Justification for rate adjustment as furnished by the Contractor, 

(b) Economies resulting from increase in quantities by way of reduced plant, 
equipment, and overhead costs. 

 
(c) Entitlement of the Contractor to compensation events where such events are 

caused by any additional work. 
 
36.3 The Engineer shall not adjust rates from changes in scope of work, if thereby the Initial 

Contract Price is exceeded by more than 15 percent, except with the prior approval of 
the Employer. 

 
36.4 If requested by the Engineer, the Contractor shall provide the Engineer with a 

detailed cost breakdown of any rate of the item undergoing variation in the scope of 
work. 

 
36.5 All variations shall be included in updated Programmes produced by the Contractor. 

 
 

37. PAYMENTS FOR VARIATION 

37.1 Any variation that is, increase or decrease in the scope of this work, shall be regulated 
as per schedule S-II (variation schedule), Section 9 in so far as the 
payments/recoveries are concerned. All other conditions of contract shall remain 
unchanged. 

37.2 If rate is not available in schedule S-II, the Contractor shall provide the Engineer with 
a quotation (with breakdown of unit rates) for carrying out the Variation when 
requested to do so by the Engineer. The Engineer shall assess the quotation, which 
shall be given within seven days of the request or within any longer period stated 
by the Engineer and before the Variation is ordered. 

37.3 If the Contractor’s quotation is unreasonable, the Engineer may order the 
Variation and make a change to the Contract Price which shall be based on 
Engineer’s own forecast of the effects of the Variation on the Contractor’s costs. 

37.4 If the Engineer decides that the urgency of varying the work would prevent a 
quotation being given and considered without delaying the work, no quotation shall be 
given and the Variation shall be treated as a Compensation Event. 

37.5 The Contractor shall not be entitled to additional payment for costs which could have 
been avoided by giving early warning. 

 
 

38. CASH FLOW FORECASTS 

38.1 When the Programme is updated, the Contractor is to provide the Engineer with an 
updated cash flow forecast. 
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39. PAYMENT CERTIFICATES 

39.1 The Contractor shall submit to the Engineer monthly statements/bills of the estimated 
value of the work completed less the cumulative amount certified previously, along 
with copies of the following documents:- 

(i) Measurements and quantities of items of work done since last bill. 
 

(ii) Copies of quality control tests in specified format covering the work done 
since last bill. 

(iii) Copies of instructions recorded in the instruction book containing the 
instructions and compliance made thereof, covering the work done since last 
bill. 

 
The Contractor shall submit all bills on the printed forms to be had on application from 
the office of the Engineer. 

39.2 The Engineer shall check the Contractor’s monthly statements within 30 days and 
certify the amount to be paid to the Contractor after taking into account any 
deductions for advance payments, retention, other recoveries in terms of the contract 
and taxes at source, as applicable under the law, and the credit or debit for the 
month in question in respect of materials for the works in the relevant amounts and 
under conditions set forth in clause 47. The Contractor shall be required to sign the 
corrections made, if any, in token of acceptance of the same, before release of 
payment. 

39.3 The value of work executed shall be determined by the Engineer. 

39.4 The value of work executed shall include the valuation of Variations and 
Compensation Events. The Contractor shall be deemed to have waived off all claims 
not included in such bills/statements and will have no right to enforce any claim not so 
included, whatsoever be the circumstances. 

39.5 The Engineer may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in light of later 
information. 

 
 

40. PAYMENTS 

40.1 The Engineer on behalf of Employer shall pay the Contractor the amounts certified by 
the Engineer. 

40.2 Items of the Project/Work, for which no rate or price or percentage of lump sum rate 
has been entered in, will not be paid for by the Employer and shall be deemed 
covered by other rates and prices in the Contract. 

 
 

40.3 Any excess payment made to the Contractor inadvertently or otherwise under this 
contract or on any account whatsoever and any other sum found to be due to the 
Government by the Contractor in respect of this contract or any other contract or 
work-order or any account whatsoever may be deducted from any sum payable by the 
Government to the Contractor either in respect of this contract or any work order or 
contract or any other account by any other department of the Government. 

 
40.4 The Engineer may refuse or suspend payments on account of a work when executed by 

a firm or by a Contractor described in his bid as a firm, unless receipts are signed by 
all the partners, or one of the partners or an authorized representative of the Contractor 
who produces a valid authority in writing enabling him to give effectual receipts on 
behalf of the firm. 

 
40.5 All the intermediate payments shall be regarded as payments by way of advance against 
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the final payment only and not as payments for work actually done and completed ; and 
shall not preclude the requiring of bad, unsound , imperfect or unskilled work to be 
removed and taken away and reconstructed or re-erected or be considered as an 
admission of the performance of the contract or any part thereof in any respect of the 
occurring of any claim , nor shall it conclude , determine or effect in any way the 
powers of the Engineer under these conditions or any of them as to the final 
settlement and adjustment of the accounts or otherwise or in any other way , vary or 
affect the contract. 

40.6 The receipt of the Accountant or Clerk for any money paid by the Contractor to the 
department will not be considered as a receipt of payment to the Engineer and the 
Contractor shall be responsible for ensuring that he procures a receipt duly signed by the 
Engineer or his Sub Divisional Engineer. 

 
41. COMPENSATION EVENTS 

41.1 The following are Compensation Events unless they are caused by the Contractor: 
 

a) The Engineer does not give access to a part of the Site as stipulated in 
Clause 22 by the Site Possession Date stated in the Contract Data. 

b) The Employer modifies the schedule of other Contractors in a way which 
affects the work of the Contractor under the contract. 

 
c) The Engineer orders a delay or does not issue drawings,  specifications 

and/ or instructions required for execution of works on time. 

d) The Engineer gives an instruction for dealing with an unforeseen condition, 
caused by the Employer, or other reasons. 

e) The effect on the Contractor of any of the Employer’s Risks. 
 

f) The Engineer unreasonably delays issuing a Certificate of Completion. 
 

g) Other Compensation Events listed in the Contract Data or mentioned in the 
Contract. 

41.2 If a Compensation Event would cause additional cost or would prevent the work 
being completed before the Intended Completion Date, the Contract Price shall be 
increased and/ or the Intended Completion Date is extended. The Engineer shall 
decide whether and by how much the Contract Price shall be increased and whether 
and by how much the Intended Completion Date shall be extended. 

41.3 As soon as information demonstrating the effect of each Compensation Event upon the 
Contractor’s forecast cost has been provided by the Contractor, it is to be assessed by 
the Engineer and the Contract Price shall be adjusted accordingly. If the Contractor’s 
forecast is deemed unreasonable, the Engineer shall adjust the Contract Price based on 
Engineer’s own forecast. The Engineer will assume that the Contractor will react 
competently and promptly to the event. 

 
 

41.4 The Contractor shall not be entitled to compensation to the extent that the 
Employer’s interests are adversely affected by the Contractor not having given early 
warning or not having cooperated with the Engineer. 
 

 
42. TAXES 

42.1 The rates quoted by the Contractor shall be deemed to be inclusive of all the taxes, 
levies, etc. including their variations as notified by the concerned authority from time 
to time, and also of all the new taxes and levies that may be imposed that the 
Contractor will have to pay for the performance of this Contract. The Engineer on 
behalf of the Employer will perform such duties in regard to the deduction of such 
taxes at source as per applicable law. 
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42.2 The Contractor shall comply with the proper bye-laws and legal orders of the local 
body or public authority under the jurisdiction of which the work is executed and pay 
all fees and charges for which he may be liable. Nothing extra shall be payable on 
this account. 

 
 

43. CURRENCIES 

All payments shall be made in Indian Rupees. 
 

 
44. PRICE ADJUSTMENT 

44.1 Contract price shall be adjusted for increase or decrease in rates and price of Bitumen, 
Cement & Steel only in accordance with the following principles and procedures and 
as per formula given in the Contract Data: 

(a) The price adjustment shall apply for the work done from the start date 
given in the Contract Data upto end of the initial intended completion date 
or extensions granted by the Engineer. However for the work done during the 
period for which extension has been granted by the Engineer, the price 
adjustment shall be made using either the rates/prices prevailing at the time of 
intended date of completion, or the rates/prices as prevailing for the period 
under consideration, whichever is less. 

 
(b) The price adjustment shall be determined during each month from the 

formula given in the Contract Data. It will exclude value for works 
executed under variations for which rates will be worked separately based on 
the terms mutually agreed. 

 
(No price adjustment is to be paid for the work done in first six months from the date 
of allotment of work irrespective of the time period specified except for bitumen 
component in case of road works for which (a) above shall apply) 

44.2 To the extent that full compensation for any rise or fall in costs to the Contractor is not 
covered by the provisions of this or other clauses in the contract, the bid price shall 
be deemed to include amounts to cover the contingency of such other rise or fall in 
costs. 

 
45. RETENTION MONEY (SECURITY DEPOSIT) 

45.1 The Engineer, on behalf of the Employer, shall retain five percent (5%) of the amount of 
each monthly payment as Retention Money. The accumulated Retention Money for each 
contract year shall be released at the end of the respective year, subject to the Contractor 
having satisfactorily rectified all defects, imperfections, or deficiencies and completed all 
remedial works identified during that year. The same procedure shall also apply 
separately for the remaining second and third years of the contract. 

 
46. LIQUIDATED DAMAGES 

46.1 The Contractor shall ensure due diligence to achieve progress of work not less than 
that indicated in the following milestones:- 

 
i) On Lapse of 25% contractual time : 10% 

ii) On Lapse of 50% contractual time : 30% 

iii) On Lapse of 75% contractual time : 65% 

iv) On Lapse of 100% (full) contractual time : 100% 

 
 
In case of default, the Contractor shall, notwithstanding issuance of a prior notice in 
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this regard, pay prospectively as liquidated damages an amount upto 1% of the 
amount of contract or such lesser amount that the Engineer may levy on behalf of 
the Employer, for every week of the period for which the work remains un- 
commenced after 10 days of the issue of acceptance letter; or the minimum progress 
of work stated above is not achieved; or the work remains unfinished after the 
completion date. 

46.2 In case of continued default or shortfall in progress, the Engineer may go on enhancing 
the levy of liquidated damages, each time limited to 1% of the amount of contract 
per week of further default subject to maximum limit of five (5) percent of the 
Contract value. 

46.3 The Superintending Engineer on representation from Contractor and after hearing both 
the Engineer and Contractor may reduce the amount of liquidated damages after 
passing speaking orders and his decision in writing shall be final and binding. 

46.4 If the Intended Completion Date is extended after liquidated damages have been 
paid, the Engineer shall correct any overpayment of liquidated damages by the 
Contractor by adjusting the next payment certificate. 

 

46.5 If the Contractor fails to comply with the time for completion as stipulated in the 
tender, then the Contractor shall pay to the Employer (through the Engineer), the 
relevant sum stated in the Contract Data as Liquidated damages for such default and 
not as penalty for everyday or part of day which shall elapse between relevant time 
for completion and the date stated in the taking over certificate of the whole of the 
works on the relevant section, subject to the limit stated in the Contract Data. 

46.6 If, before the Time for Completion of the whole of the Works or, if applicable, 
any Section, a Taking – Over Certificate has been issued for any part of the Works or 
of a Section, the liquidated damages for delay in completion of the remainder of the 
Works or of that Section shall, for any period of delay after the date stated in such 
Taking- Over Certificate, and in the absence of alternative provisions in the 
Contract, be reduced in the proportion which the value of the part so certified bears 
to the value of the whole of the Works or Section, as applicable. The provisions of this 
Sub- Clause shall only apply to the rate of liquidated damages and shall not 
affect the limit thereof. 

 
 

47. ADVANCE PAYMENT 

47.1 The Engineer on behalf of the Employer shall make advance payment to the Contractor 
of the amounts upto 5% of the contract amount (excluding maintenance cost if any) 
against provision by the Contractor of an Unconditional Bank Guarantee in a form and by 
a bank acceptable to the Engineer on behalf of the Employer in amounts and currencies 
equal to the advance payment. The guarantee shall remain effective until the advance 
payment has been repaid, but the amount of the guarantee shall be progressively reduced 
by the amounts repaid by the Contractor. Interest shall be charged at the rate of 9% per 
annum on the advance payment. 

 
47.2 The Contractor is to use the advance payment only to pay for Equipment, Plant and 

Mobilization expenses required specifically for execution of the works. The Contractor 
shall demonstrate that advance payment has been used in this way by supplying copies of 
invoices or other documents to the Engineer. 

 
47.3 The advance payment shall be repaid by deducting proportionate amounts from 

payments otherwise due to the Contractor, following the schedule of completed 
percentages of the Works on a payment basis. No account shall be taken of the 
advance payment or its repayment in assessing valuations of work done, Variations, 
Price Adjustments, Compensation Events, or Liquidated Damages. 

 
48. SECURED ADVANCE 

48.1 The Contractor, on signing an indenture in the form to be specified by the Engineer, 
shall be entitled to be paid, during the execution of work, upto 75% of the estimated 
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value of any materials, which, in the opinion of the Engineer, are non-perishable and 
which have been procured and adequately stored against damage, but which have not 
been incorporated in the works at the time of making advance. 

 
This secured advance shall be subject to the following : 

a) The materials are in accordance with the specification for works; 
 

b) Such materials have been delivered to site, and are properly stored and 
protected against damage or deterioration to the satisfaction of the Engineer. 
The Contractor shall store the bulk material in measurable stacks; 

 
c) The Contractor’s records of the requirements, orders, receipt and use of 

materials are kept in a form approved by the Engineer and such records 
shall be available for inspection by the Engineer; 

d) The Contractor has submitted with his monthly statement the estimated 
value of the materials on site together with such documents as may be 
required by the Engineer for the purpose of valuation of the materials and 
providing evidence of ownership and payment thereof; 

 
e) Ownership of such materials shall be deemed to vest in the Employer 

for which the Contractor has submitted an Indemnity Bond in an 
acceptable format; and 

f) The quantities of materials are not excessive and shall be used within a 
reasonable time as determined by the Engineer. 

 
 

49. SECURITIES 

The Performance Security (including additional security for unbalanced bids) shall be provided 
to the Engineer on behalf of the Employer no later than the date specified in the Letter of 
Acceptance and shall be issued in an amount and form and by a bank or surety acceptable to the 
Engineer on behalf of the Employer and denominated in Indian Rupees. The Performance 
Security shall be valid until a date 28 days pursuant to the date of expiry of the Defects 
Liability Period and the additional security for unbalanced bids shall be valid until a date 28 
days from the issue of the certificate of completion. 

 
 

50. COST OF REPAIRS 

50.1 Loss or damage to the Works or Materials to be incorporated in the Works between 
the Start Date and the end of the Defects Correction periods shall be remedied by 
the Contractor at Contractor’s cost if the loss or damage arises from the Contractor’s 
acts or omissions. 

 
E. FINISHING THE CONTRACT 

51. COMPLETION 

51.1 The Contractor shall request the Engineer to issue a Certificate of Completion of the 
works and the Engineer, within 30 days of the receipt of such request, shall inspect 
the work and if there is no defect in the work, shall furnish the Contractor with a 
certificate of completion. Otherwise, the Engineer may issue a provisional certificate of 
completion indicating the defects (a) to be rectified by the Contractor and/or (b) for 
which payment shall be made at reduced rates. However no certificate, provisional or 
otherwise, shall be issued nor shall the work be considered to be complete until the 
Contractor has cleared all scaffolding, surplus materials, garbage and all huts and 
sanitary arrangements set up for the labour at the site and cleaned off the dirt from 
work. 

 
52. TAKING OVER 

52.1 The Engineer on behalf of the Employer shall take over the Site and the Works 
within seven days of having issued a Certificate of Completion to the Contractor. 
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53. FINAL ACCOUNT 

53.1 The Contractor shall supply to the Engineer a detailed account of the total amount 
that the Contractor considers payable under the Contract before the end of the 
Defects Liability Period. The Engineer shall issue a Defect Liability Certificate and 
certify any final payment that is due to the Contractor within 56 days of receiving the 
Contractor’s account if it is correct and complete. If it is not, the Engineer shall issue 
within 56 days a schedule that states the scope of the corrections or additions that are 
necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the 
Engineer shall decide on the amount payable to the Contractor and issue a payment 
certificate, within 56 days of receiving the Contractor’s revised account. 

 
54. MANUALS & REGISTERS 

 
54.1 If “as built” Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the Contract Data. 

54.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in 
the Contract Data, or they do not receive the Engineer’s approval, the Engineer 
shall withhold the amount stated in the Contract Data from payments due to the 
Contractor. 

 
54.3 The Contractor shall also furnish, if so desired by the Engineer, the following documents 

duly signed by him or his authorized representatives: 
 

i) Variation statement showing the altered items, if any against those provided 
in the original drawings. 

ii) Original site instruction book. 

iii) Original registers for various quality control tests as specified. 
 

iv) Register of consumption of Cement, Steel and Bitumen. 
 
 

55. TERMINATION 

55.1 The Engineer on behalf of the Employer or the Contractor may terminate the 
Contract if the other party causes a fundamental breach of the Contract. For this 
purpose, 14 days notice in writing shall be served by either party on the other party 
clearly mentioning the particular grounds of Breach of Contract with a copy to the 
Employer. 

 
55.2 Fundamental breaches of Contract include, but shall not be limited to the following: 

(a) the Contractor stops work for 28 days when no stoppage of work is shown 
on the current programme and the stoppage has not been authorized by the 
Engineer; 

 
(b) the Employer or the Contractor is declared bankrupt or goes into liquidation 

other than for a reconstruction or amalgamation; 

(c) the Engineer gives Notice that failure to correct a particular defect is a 
fundamental breach of Contract and the Contractor fails to correct it within 
a reasonable period of time determined by the Engineer; 

 
(d) the Contractor does not maintain a security which is required; 

 
(e) the Contractor has delayed the completion of works by the number of days 

for which the maximum amount of liquidated damages can be paid as 
defined in the Contract Data; and 

 
(f) If the Contractor, in the judgment of the Engineer or the Employer has 

engaged in corrupt or fraudulent practices in competing for or in executing the 



Section 3 – Conditions of Particular Application 65 

Government of Punjab, Municipal Corporation, Bathinda 

 

 

Contract. 

(g) If the Contractor, having been given a notice in writing by the Engineer, fails 
to rectify, reconstruct or replace any defective work or continues the 
execution of work in an inefficient, improper, un workman – like manner or 
not in accordance with sound Engineering practices or without complying 
with the directions and requirements within a period of 10 days of the issue 
of said notice. 

 
(h) If the Contractor being a company shall pass a resolution or a court shall 

make an order of the effect that the company shall be wound up or if a 
receiver or a manager on behalf of the credit or shall be appointed or if 
circumstances shall arise which entitle the court of creditor to appoint a 
receiver or manager or to make a winding up order. 

 
(i) If the Contractor commits any acts of defaults with respect to conditions of 

contract. 
 

55.3 Notwithstanding the above, the Engineer on behalf of the Employer may terminate the 
Contract for convenience. 

55.4 If the Contract is terminated the Contractor shall stop work immediately, make the 
Site safe and secure and leave the Site as soon as reasonably possible. 

55.5 After the termination of the contract under this clause, the Employer shall be at 
liberty to get the balance work executed through some other contractual agency or 
through departmental means or to abandon the balance work altogether or to modify 
the design and scope of the work in any manner. The Contractor shall have no claim 
against the Employer in this regard. 

 
56. PAYMENT UPON TERMINATION 

56.1 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a certificate for the value of the work done less 
advance payments received upto the date of the issue of the certificate, less other 
recoveries due in terms of the contract, less taxes due to be deducted at source as 
per applicable law and less 5% of the contract value towards compensation for the 
breach of contract. The total amount of liquidated damages and compensation for 
breach of contract shall, however, be limited to 7.5% of the contract value or the 
amount available with the Engineer (in the shape of retention money, performance 
security and due amount of work done if any), whichever is less. The requisite amount for 
which the Contractor may become liable shall be realized by encashing the performance 
security furnished by the Contractor and/ or from other amounts due to the Contractor in 
respect of this work. 

56.2 If the Contract is terminated at the Employer’s convenience or because of a 
fundamental breach of Contract by the Employer, the Engineer shall issue a certificate 
for the value of the work done. This work value shall take into account the cost of 
balance material brought by the Contractor and available at site, the reasonable cost 
of removal of Equipment, repatriation of the Contractor’s personnel employed solely 
on the Works, and the Contractor’s costs of protecting and securing the works. The 
advance payment received upto to the date of the certificate, other recoveries due in 
terms of the contract and the taxes due to be deducted at source as per applicable 
law, shall be detected from the work value. 

 
56.3 No Compensation for Alteration in or Restriction in Works 

If at any time after the commencement of the work the Government, for any reason 
whatsoever, does not require the whole Project/Work or part thereof to be carried out, 
the Engineer shall give notice in writing of the fact to the Contractor , who shall have 
no claim to any payment or compensation whatsoever on account of any profit or 
advantage, which he might have derived from the execution of the work in full, but 
which he did not derive in consequence of the full amount of work not having been 
carried out, neither shall he have any claim for compensation by reasons of any 
alteration having been made in the original specifications, drawings, designs and 
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instructions, which shall involve any curtailment of the work originally 
contemplated. 

 
 

57. PROPERTY 

57.1 All materials on the Site, Plant, Equipment, Temporary works and Works are 
deemed to be the property of the Employer, if the contract is terminated as 
per Clause. 55.2 above because of a Contractor’s default. 

 
 

58. RELEASE FOR PERFORMANCE 

58.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 
outside the control of either the Employer or the Contractor the Engineer shall certify 
that the Contract has been frustrated. The Contractor shall make the Site safe and stop 
work as quickly as possible after receiving this certificate and shall be paid for all 
work carried out before receiving it and for any work carried out afterwards to which 
commitment was made. 
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OPERATION & MAINTENANCE (O&M) TERMS & CONDITIONS 

1. Contract Period 

The Operation & Maintenance (O&M) Contract shall remain valid for a period of Three (03) years from the date of 
commencement of operation of the Litter Picker Machines. The Contractor shall commence the O&M services within 
15 days from the date of issuance of the Work Order.  

The contract shall be subject to annual performance review and renewal. Based on satisfactory performance and 
mutual agreement, Municipal Corporation Bathinda (MCB) may extend the contract for maximum additional period 
of up to Two (02) years on yearly basis only the same or mutually agreed terms and conditions and only with the 
approval of employer. 

 

2. Scope of Work 

The Contractor shall be responsible for the comprehensive operation and maintenance of all supplied Litter Picker 
Machines along with Tractor Trolly deployment. The scope shall include deployment of manpower, operation of 
machines, preventive maintenance, scheduled servicing, breakdown repairs, diesel, accident repairs, supply of all 
consumables and spare parts, GPS monitoring, workshop facilities, washing and cleaning of machines, insurance, 
maintenance of records and reports, and compliance with all statutory obligations. The Contractor shall ensure 
uninterrupted and efficient operation of the machines throughout the contract period. 

 

3. Manpower Deployment 

The Contractor shall deploy adequately trained and experienced manpower for each machine during every 
operational shift. The minimum deployment per machine shall include: 

 One (01) Skilled Operator per machine possessing a valid driving licence. 

 One (01) Helper/Labourer per machine familiar with machine operations. 

 One (01) Supervisor for monitoring and coordination for both machines. 
 

The successful bidder will follow labour laws, the minimum wages act and other applicable laws and will comply 
with all MSW rules. The Successful bidder must carry out their duty 365 days throughout the year except week off's 
and national holidays. 

 

4. Working Hours and Additional Shifts 

Each operational shift shall consist of Eight (08) hours. The Contractor shall operate the existing MCB two (2) litter 
picker machines in two shifts (day shift and night shift, or as directed by the Engineer-in-Charge). Whenever 
additional shifts or extended working hours are required due to emergencies, VIP visits, special cleanliness drives, 
festivals, or public events, the Contractor shall deploy the machines immediately, without any additional cost to the 
Employer. 

The Contractor shall ensure that each machine remains in actual operation for a minimum of seven (7) hours during 
each eight (8)-hour shift. Any breakdown, unauthorized stoppage, or idle time attributable to the Contractor shall not 
be counted towards the minimum operational hours. 

 8-hour shift = total duty period.  

 7-hour minimum operation = actual machine working time.  

 1 hour = permitted for operational activities such as refuelling, lunch/rest etc. 

Note: If a machine operates for a minimum of seven (7) actual working hours during an eight (8)-hour 
operational shift, the Contractor shall be entitled to payment for the full eight (8)-hour shift. 
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5. Operational Records 

The Contractor shall maintain complete operational records for each machine, including: 

 Daily Log Book 

 Machine History Register 

 GPS Tracking Reports 

 Daily Work Report 

 Monthly Performance Report 

 Fuel Consumption Record 

 Preventive Maintenance Register 

 Breakdown Register 

 Repair History Register 
Both hard copy and digital records shall be maintained and produced whenever required by MCB. 

 

6. Preventive and Breakdown Maintenance 

The Contractor shall carry out preventive maintenance strictly in accordance with the Original Equipment 
Manufacturer (OEM) recommendations. Preventive servicing shall preferably be undertaken during non-operational 
hours or on Sundays so that normal municipal operations are not affected. 

The Contractor shall also undertake: 

 Scheduled servicing 

 Emergency breakdown repairs 

 Accident repairs 

 Replacement of defective components 

 Calibration and testing 

 Restoration of machines to working condition 
All maintenance activities shall be completed promptly to minimize machine downtime. 

 

7. Consumables, Spare Parts and Repairs 

The Contractor shall supply, at his own cost, all consumables, spare parts, lubricants and repair materials required for 
proper operation of the machines, including but not limited to: 

 Diesel 

 Engine Oil 

 Hydraulic Oil 

 Grease 

 Filters 

 Tyres and Tubes 

 Batteries 

 Belts 

 Bearings 

 Hydraulic Components 

 Electrical Components 

 Hoses 

 Fast Moving Spare Parts 

 Tools and Tackles 
No separate payment shall be made by MCB for these items. 
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8. Workshop and Washing Facility 

The Contractor shall be responsible for washing and cleaning each machine at least once every week, and more 
frequently whenever necessary, to ensure that the machines remain clean, presentable, and in satisfactory operating 
condition. 

 

9. GPS Monitoring and Safety Equipment 

Every Litter Picker Machine shall be equipped with: 

 GPS Vehicle Tracking System 

 Communication System 

 Public Address System 

 Fire Extinguisher 

 First Aid Box 

 Standard Tool Kit 

 Emergency Warning Devices 
The Contractor shall provide continuous GPS monitoring facilities and submit GPS reports to MCB whenever 
required. 

 

10. Uniforms and Safety Equipment 

The Contractor shall provide every deployed employee with: 

 Uniform 

 Reflective Safety Jacket 

 Safety Shoes 

 Gloves 

 Helmet (where applicable) 

 Face Mask 

 Identity Card with Photograph 
The Contractor shall ensure that all personnel comply with applicable occupational health and safety standards. 

 

11. Maintenance Registers and Inspection 

Separate maintenance checklists shall be maintained for: 

 Daily Inspection 

 Weekly Inspection 

 Fortnightly Inspection 

 Monthly Inspection 

 Quarterly Inspection 

 Half-Yearly Inspection 

 Annual Inspection 
Every defect observed during inspection shall be immediately rectified, and complete records shall be maintained. 

 

12. Insurance 

The Contractor shall maintain valid Comprehensive Insurance for all machines and shall also insure all deployed 
personnel under applicable insurance schemes. All expenses relating to insurance premiums, claims, accident 
handling, legal proceedings and compensation shall be borne solely by the Contractor. 

 

13. Disposal of Collected Waste 
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All waste collected by the Litter Picker Machines shall be transported and disposed of only at locations specifically 
authorized by Municipal Corporation Bathinda. Disposal of waste at unauthorized locations shall be treated as a 
serious breach of contract and may attract penalties, recovery of costs, or termination of the contract. 

 

14. Statutory Compliance 

The Contractor shall comply with all applicable Central Government, State Government and Local Authority laws, 
including but not limited to: 

 Solid Waste Management Rules 

 Labour Laws 

 Factory Act 

 Motor Vehicle Act 

 Environmental Protection Act 

 Pollution Control Board Guidelines 

 Occupational Health & Safety Regulations 
All statutory liabilities shall be borne by the Contractor. 

 

15. Machine Availability and Standby Arrangement 

The Contractor shall ensure that every machine remains in satisfactory working condition throughout the contract 
period. In case of breakdown, immediate repairs shall be undertaken. Where repairs are expected to take considerable 
time, the Contractor shall provide suitable standby arrangements to ensure uninterrupted municipal services. 

 

16. Termination of Contract 

16.1 The Engineer on behalf of the Employer may terminate the Contract in case of fundamental breach of the 
Contract by the contractor/Agency. For this purpose, notice in writing of 7 days shall be served by the 
Employer clearly mentioning the particular grounds of Breach of Contract.  

16.2 Fundamental breaches of Contract include any of the following, but shall not be limited to the following: - 

(a) the Contractor suspends/stops work partially or fully for 2 days or more without prior intimation & 
approval from the employer; 

(b) the Contractor is declared bankrupt or goes into liquidation other than for a reconstruction or 
amalgamation; 

(c) the Engineer gives Notice that failure to correct a particular defect is a fundamental breach of 
Contract and the Contractor fails to correct it within a reasonable period of time determined by 
the Engineer; 

(d) the Contractor does not maintain a security which is required; 

(e) If the Contractor, in the judgment of the Engineer or the Employer has engaged in corrupt or 
fraudulent practices in competing for or in executing the Contract. 

(f) If the Contractor, having been given a notice in writing by the Engineer, fails to rectify, reconstruct 
or replace any defective work or continues the execution of work in an inefficient, improper, un 
workman – like manner or not in accordance with sound Engineering practices or without complying 
with the directions and requirements within a period of 10 days of the issue of said notice. 

(g) If the Contractor is found working without taking any safety measures. PPEs should be used by all the 
staff deployed at work every time. Employer will be free of all risks regarding public safety and 
safety of workers. 

(h) If the Contractor commits any of the acts of defaults with respect to conditions of contract. 

(i) The following shall also be Fundamental Breach of the Contract by the Agency/Contractor: 

 Failure to deploy minimum manpower.  
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 Failure to deploy mandatory machinery/equipment.  

 Failure to maintain performance standards/KPIs.  

 Failure to pay wages, EPF, ESI.  

 Failure to comply with Labour Laws.  

 Safety violations.  

 Failure to maintain Performance Security.  

 False documents submitted during bidding.  

 Blacklisting by any Government Department.  

 Unauthorized subcontracting.  

 Failure to maintain Insurance.  

 Repeated public complaints.  

 Failure to attend emergency breakdowns.  

 Abandonment/Suspension of work/ site.  

 Criminal conviction involving corruption/fraud.  

 Insolvency proceedings. 

 Not maintaining adequate stock of Consumables/Diesel at Site. 
Note: The Contractor shall not be entitled to any compensation, loss of profit, anticipated profit or damages except 
payment for satisfactorily executed work. 

16.3 Notwithstanding the above, the Engineer on behalf of the Employer may terminate the Contract for 
convenience. The Employer may terminate the Contract at any time, wholly or partly, without assigning any 
reason by giving 10 days' notice. The Contractor shall not be entitled to any compensation, loss of profit, 
anticipated profit or damages except payment for satisfactorily executed work. 

16.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure and 
handover & leave the Site/work as soon as reasonably possible.  

16.5 After the issuance of termination notice of the contract under this clause, the Employer shall be at liberty to 
get the balance work executed through some other contractual agency or through departmental means or to 
abandon the balance work altogether or to modify the design and scope of the work in any manner. The 
Contractor shall have no claim against the Employer in this regard. 

16.6 The Employer may immediately suspend the Contractor without compensation whenever continuation of 
work is likely to endanger public safety, public health, environment or municipal services.  

16.7 If the Contractor repeatedly fails to achieve the Service Levels/KPIs prescribed under the Contract for three 
consecutive months or five occasions during the Contract Period, the Employer may terminate the Contract. 

16.8 Under no circumstances, contractor shall not be entitled to claim: 

 Loss of profit  

 Future profit  

 Loss of opportunity  

 Overhead recovery  

 Business interruption  

 Idle labour  

 Idle machinery  

 Loss of reputation  
against the Employer. 

16.9 Upon termination, the Employer shall have unrestricted right to take possession of all materials, temporary 
works, plant, machinery, drawings, documents and equipment lying at site for completing the balance work 
without payment of any hire charges. 

16.10 Any additional expenditure incurred by the Employer in getting the balance work completed through 
another agency shall be recoverable from the Contractor as Risk & Cost, together with interest.  

16.11 Termination due to Contractor's default may also lead to blacklisting/debarment from future tenders in 
accordance with Punjab Government Rules. 

16.12 Upon termination due to Contractor's default: 
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 Entire Performance Security shall stand forfeited.  

 Retention Money shall stand forfeited.  

 Pending Bills shall be withheld.  

 Security Deposit may be appropriated. 

16.13 The Employer may recover any amount due from the Contractor from any other contract executed by the 
Contractor with the Municipal Corporation or any Government Department 

16.14 Mere filing of arbitration or litigation shall not restrain the Employer from engaging another agency or 
completing the balance work. 

16.15 Immediately upon termination, the Employer may enter upon the Site, take possession of the Works, Plant, 
Machinery, Temporary Works, Records, Software, Keys, Access Cards and all Contract Documents. 

16.16 Contractor shall immediately hand over: 

 GPS Data  

 Call Centre Data  

 Complaint Records  

 O&M Registers  

 Manpower, Machinery etc. complete network & inventory in all respect. 
without additional payment. 

16.17 Termination shall not affect: 

 Defect Liability  

 Confidentiality  

 Indemnity  

 Recovery Proceedings  

 Arbitration  

 Liquidated Damages  

 Taxes  

 Warranties 
16.18 Continuity of Essential Services: Notwithstanding any dispute, payment issue, arbitration, litigation or 

claim, the Contractor shall continue uninterrupted operation and maintenance of water supply, sewerage, 
pumping stations, treatment plants and all municipal services until an alternate agency takes over. Failure to 
do so shall constitute a fundamental breach, entitling the Employer to terminate the Contract, forfeit 
securities, recover risk-and-cost expenses, and initiate blacklisting proceedings. 

16.19 The Contractor cannot terminate the Contract except with the prior written communication to the Employer 
giving not less than 90 days' notice only if the Employer has materially breached its obligations (as 
mentioned in Tender Document). 

17. Payment Upon Termination 

17.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Engineer 
shall issue a certificate for the value of the work done less advance payments received up to the date of the 
issue of the certificate, less other recoveries due in terms of the contract, less taxes due to be deducted at 
source as per applicable law and less 5% of the contract value towards compensation for the breach of 
contract. The Employer shall also be entitled to recover the actual loss suffered, including the additional 
cost of completing the work, administrative expenses, legal expenses and damages, without any upper 
monetary limit. 

The requisite amount for which the Contractor may become liable shall be realized by forfeiting the 
performance security/retention money furnished by the Contractor and/ or from other amounts due to the 
Contractor in respect of this work. 

17.2 If the Contract is terminated at the Employer’s convenience or because of a fundamental breach of Contract 
by the Employer, the Engineer shall issue a certificate for the value of the work done. This work value 
shall take into account the cost of balance material brought by the Contractor and available at site, the 
reasonable cost of removal of Equipment, repatriation of the Contractor’s personnel employed solely on the 
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Works, and the Contractor’s costs of protecting and securing the works. The advance payment received upto 
to the date of the certificate, other recoveries due in terms of the contract and the taxes due to be deducted 
at source as per applicable law, shall be detected from the work value. 

17.3 No interest / Price escalation / idling of resources shall be payable if contract is terminated by either party at 
any stage during contract period. 

17.4 The Contractor shall not be entitled to any compensation whatsoever including loss of profit, anticipated 
profit, idle labour, idle machinery, price escalation, overheads, damages, claims, interest or any 
consequential losses arising out of termination. 

 

18. Handover of Machines 

Upon expiry or termination of the contract, the Contractor shall hand over all machines, accessories and related 
equipment to Municipal Corporation Bathinda in good, clean and fully operational condition, normal wear and tear 
excepted. If any machine is found defective or not maintained properly, MCB shall be entitled to recover the cost of 
repairs or replacement from the Contractor's pending payments, Security Deposit or Performance Security. 

 
19. Penalty Clause 

A detailed penalty schedule should be included. 

Default Penalty 

Use of expired documents i.e. Driving Licence, RC etc.  Immediate termination 

Incorrect reporting ₹5,000 per instance 

Failure to achieve monthly target Achievement of Monthly 
Target (to be given by 

sanitary incharge) 
Payment Admissible  

90% or above 
100% of the Monthly 

Payment 

80% to 90% 90% of the Monthly Payment 

70% to 80% 70% of the Monthly Payment 

50% to 70% 50% of the Monthly Payment 

Below 50% 

No payment shall be released 
for the month, and the 
Employer may impose 

additional penalties or take 
action as per the Contract, 
including termination for 

persistent non-performance. 
 

Absence of Minimum Staff ₹5,000 per day 

Deployment of untrained manpower ₹2,000 per person per day 

 
Note: Agency may work in more than Two Shifts to meet the target. 

 
20. General Conditions 

1. The contractor shall be responsible for the operation, preventive maintenance, routine servicing, lubrication, 
replacement of consumables, tyres, hoses, nozzles, filters, and all repairs required to keep the machines in 
satisfactory working condition throughout the contract period.  

2. The contractor shall arrange and bear all the cost of diesel fuel, lubricants, hydraulic oil, coolant, and other 
consumables required for operation of the litter picker machines, including their auxiliary engines and tractor 
trolly.  
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3. The contractor shall deploy minimum one tractor trolley with driver for collection, transportation, and 
disposal/emptying of litter and waste collected by the litter picker machines at designated dumping or transfer 
locations.  

4. The contractor shall ensure timely transportation and safe disposal of collected waste only at locations approved 
by the Municipal Corporation.  

5. The contractor shall provide all personnel with Personal Protective Equipment (PPE), including safety jackets, 
gloves, masks, safety shoes, helmets (where applicable), and any other safety gear required under applicable 
labour and safety regulations.  

6. The contractor shall obtain and maintain valid insurance coverage for all deployed personnel, equipment, and 
third-party liabilities as required under applicable laws.  

7. The contractor shall comply with all applicable labour laws, EPF, ESI, minimum wages, occupational health 
and safety regulations, and other statutory requirements. Payment of wages and statutory benefits shall be the 
sole responsibility of the contractor.  

8. The contractor shall maintain daily records of machine deployment, operating hours, fuel consumption, 
maintenance activities, manpower attendance, waste collected, and submit periodic reports to the Engineer-in-
Charge.  

9. In case of breakdown of any litter picker machine, the contractor shall repair the machine immediately or 
arrange an equivalent replacement to avoid interruption of services.  

10. The contractor shall ensure that the machines are operated only by trained and competent personnel possessing 
valid driving licences wherever applicable.  

11. The contractor shall be responsible for housekeeping, cleanliness, and proper upkeep of all deployed equipment 
and shall ensure that no oil, fuel, or waste is discharged into the environment.  

12. The Municipal Corporation reserves the right to alter deployment locations, operating hours, routes, and 
schedules based on operational requirements, and the contractor shall comply with such directions without 
affecting service quality.  

13. All tools, tackles, spare parts, equipment, and materials necessary for satisfactory execution of the work shall be 
arranged by the contractor unless specifically provided by the Municipal Corporation.  

14. The contractor shall ensure continuous availability of the litter picker machines and achieve the desired cleaning 
standards to the satisfaction of the Engineer-in-Charge.  

15. The contractor shall rectify any deficiencies pointed out by the Municipal Corporation promptly and without 
any additional financial implication.  

16. The total amount of Monthly Charges will be payable within 30 days of submission of bills. The bidder shall 
ensure that payment to the labour should be made on or before 7th of every month by cheque/RTGS, 
irrespective of whether payment has been released by the ULB or not. Timely release of Statuary/ Welfare 
payment should be ensured by the bidder. The Bidder must share attendance with the ULB. 

17. Manual Labour/ Safai Karamchari shall be deputed in accordance with The Punjab Municipal Safai Karamchari 
Service Rules, 1984. 

18. The collected waste/green waste/demolition waste, etc., should be dumped only at the designated site as 
determined by the government and strictly in accordance with the guidelines/rules issued by the Government/ 
NGT/ SBM/ SWM/ ULB. 

19. It should be ensured that entries in the measurement book for sweeping machines, tractor trolleys, washing 
tractors, etc., are made strictly based on the distance/kilometers/area/hours covered daily. Payment should be 
made only after applying the applicable deductions (if desired coverage is not executed) based on these rates. 

20. Every bidder will work for 16 hours a day in two shifts for each machine. 

21. The Operator shall ensure to conduct sweeping and cleaning of the selected Roads (as detail given by the ULB), 
footpaths, road berms, central verge, curb channels, curb stones etc., which means complete solution for RoW 
(right of way), the objective is to keep the areas litter and dust free. 
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22. The operator will be responsible to use the litter picker machine to clean the selected Roads on a daily basis as 
per the schedule finalized by the authority. The roads should be cleaned properly (2 Nos. of Litter Picker 
Machines to be provided by employer and other machinery required is to arranged by the agency at their own 
cost and must be in working condition before start of project and the same shall be inspected by the ULB 
officials). 

23. Litter Picking shall be conducted on the main carriageways/location given by the incharge. The remaining 
portion of road stretch (ROW) (i.e. where litter picker are not able to work) on both sides (wall to wall basis) 
shall be cleaned manually to maintain cleanliness of the assigned road stretches. 

24. It is the responsibility of the bidder to provide a link of computerized central monitoring control room at the 
ULB premises for the vehicles and provide monthly reports to the ULB with actual GPS based vehicle 
movement reports. Machines should have Vehicle mounted cameras (front and rear both) to view the real time 
work undertaken through mechanical sweeping. 

25. The operator needs to ensure that wherever the litter picking of the road is not possible, that stretch of the road 
area must be manually cleaned to ensure cleanliness. Frequency of litter picking to be worked out at 6 
days/week. 

26. If any accident, injury or physical harm is caused to any person due to the operations, the contractor shall be 
solely responsible for it and shall bear all the cost associated with such eventualities. 

27. Transportation of road sweeps up to the nearest dumping site within sectors shall be carried by the operator by 
using his own support fleet as required. 

28. The contractor shall ensure placement of Safety device(s) and signage(s) at work site during working hours, as 
per MORTH [Ministry of Road Transport & Highways] Specification. 

29. Citizen Grievance Redressal System - In consultation with the ULB develop and implement a public complaint 
system operational for 24 hours a day and 365 days a year. It should have a IVR/ toll-free number as well as an 
application-based interface. 

30. The successful bidder will follow labour laws, the minimum wages act and other applicable laws and will 
comply with all MSW rules. The Successful bidder must carry out their duty 365 days throughout the year 
except week off's and national holidays. 

31. The Agency worker will work with all safety devices like - Uniform, Gloves, Fluorescent Jacket, and Mask 
along with duly attested ID card in case worker found without dress, and ID card then agency will be fined as 
per the SLAs. 

32. The Operator shall ensure to render the services based on 8 (eight) hours operational shift in 24 hours or as 
directed by the ULB. 

33. In case a successful bidder is not able to conduct litter picking during its shift due to heavy rains, he shall be 
required to clean the road immediately within operational shift after the rain discontinues and roads become 
conducive for cleaning with litter picking. It is to be noted here that if due to heavy rains there is blockage of 
water then the de-silting of roads / carriage ways, channels, drains etc. shall be carried out by the ULB/MCB. 

34. Proper safety arrangements like Lights, blinker lamps, reflective tapes etc. will be in the scope of the agency. 

35. In case the MC wants to increase the number of machines in the scope of work, the same can be done basis 
mutual discussion on the same rate per unit rate being agreed to in this tender. 
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CONDITIONS OF PARTICULAR APPLICATION 
 

Conditions/Clauses of the contract which are required in case of particular or specific work shall 
form part of this section. Such conditions may include additional qualification conditions for the bidders. 
For example, for construction of a bridge work in running canal conditions, an additional qualifying 
condition can be that the bidder should have experience of having done construction in such demanding 
conditions. Fresh administrative or financial instructions can also be included in this section. 

Clauses included in the General Conditions and Clauses of the Contract may need to be 
modified or deleted to suit the particular situation. Those modifications and deletions in reference to the 
clauses should also be inserted in this part. 
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Contract Data 
 

 
Name of the Project/Work : …………………………………………………………………… 

 
…………………………………………………………………… 

…………………………………………………………………… 

Contract Identification No. : …………………………………………………………………… 

 
 

The Contract Data hereunder pertains to some specific, but in no way exhaustive, information on the 
Project/Work. The bidders are required to study and account for this data in conjunction to various 
other Sections of the Document. GCC stands for ‘General Conditions of Contract’. 

 

 

Conditions Ref. GCC 
Clause 

Data 

Employer’s name and 
address. 

1.1 Name: Commissioner, 
Municipal Corporation, Bathinda 
for and on behalf of 
Govt. of Punjab. 
. 

 
Address: Office of Municipal Corporation, Near 

Railw ay Road,  
Bathinda, Punjab (India). 

Authorised 
representative of the 
Employer 

1.1 Superintending Engineer(civil),  

Municipal Corporation,  

Bathinda. 

Engineer’s name and 
address. 

1.1 Executive Engineer, 

Municipal Corporation, 

Bathinda 

 

Address: Municipal corporation Bathinda 

Defect Liability 
Period. 

1.1 & 33 It is 1 year from the date of completion. 

Start Date. 1.1 The start date shall be from the date of issue of the allotment 
letter by the Engineer. 
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Intended Date of 
Completion. 

1.1 & 14 The intended completion date for the whole works is …… 
months after start of the work. 

Additional document 2.3 (i) …………………………………………………………… 
that also form part of  

contract. …………………………………………………………… 

The law which applies 
to the Contract. 

3.1 The Law of the Union of India and the language shall be English 

Amounts of Insurance 13.1 …………………………………………………………… 
& Deductions by  

Engineer. …………………………………………………………… 

The Site possession 
dates are: 

22 i. For ............................ Date of Award Contract 

ii. For ……………….. …………………………… 
 

iii. For ……………….. …………………………… 

The Period for 
Submission of the 
Programme for 
approval of Engineer. 

26 21 days from the issue of Letter of Acceptance. 

The Additional 
Compensation Events 
are: 

41.1 g) (i) Substantially adverse ground conditions encountered 
during the course of execution of work not provided in the 
bidding Document. 

 
(ii) Removal of underground utilities detected subsequently. 

 
(iii) Significant change in classification of soil requiring 

additional mobilization by the Contractor, e.g. ordinary 
soil to rock excavation, 

 
(iv) Removal of unsuitable material like marsh, debris dumps, 

etc. not caused by the Contractor. 

 
(v) Artesian conditions. 

 
(vi) Seepage, erosion, landslide. 

 
(vii) Presence of historical, archeological or religious 

structures, Monuments interfering with the works. 

 
(viii) Restriction of access to ground imposed by civil, judicial, or 

military authority. 

The currency of the 
Contract. 

43 Indian Rupees 
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The formula (e) for 
adjustment of prices 
are; 

44 i) ADJUSTMENT FOR BITUMEN COMPONENT 

Price adjustment for increase or decrease in the cost of 
bitumen shall be paid in accordance with the following 
formula; 

 
Vb  =   Pb x (Bi-B0) 

 
Vb = Increase or decrease in the cost of bitumen work 

during the month under consideration due to 
Changes in rates for bitumen. 

 
B0  = The official retail price of bitumen at the Indian 

Oil Corporation (IOC) Depot at nearest center 
(Panipat) considered by the Department while 
approving the invitation of the Bids. This price 
for the work under consideration is Rs. 
[Bitumen price as on ]. 

 
Bi = The official retail price of bitumen  of  IOC 

Depot at nearest center (Panipat) for the month 
under consideration. 

Pb = quantity of bitumen actually consumed in the 
work done in the period under consideration. 

 
If the prices of bitumen change during the period under 
consideration for working out escalation, the period shall be 
split up to calculate appropriate adjustment. 

 
Contractor’s profit shall not be considered on Price 
Adjustment. 

 
ii) ADJUSTMENT FOR CEMENT COMPONENT 

Price adjustment for increase or decrease in the cost of cement 
procured by the Contractor shall be paid in accordance with 
the following formula: 

 
Vc  =   Nc x Rc (Ci-C0)/C0 

 
Vc = Increase or decrease in the cost of work during the 

month under consideration due to changes in the 
rates for cement. 

 
Co  =  The initial price of cement per 50 kg bag based 

on the All India Wholesale Price Index for 
cement, as published by the Ministry of 
Industrial Development, Government of India, 
New Delhi, As on the date on which the rate of 
cement Rc was enforced by the Department. 

 
Ci =  The current price of cement per 50 kg bag based 

on the All India average Wholesale Price Index 
for cement published by the Ministry of 
Industrial Development, Government of India, 
New Delhi (current = month under 
consideration). 
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Rc  = Rate of Cement per 50 Kg bag considered by 

the Department while inviting the bids, i.e. Rs.-- 
---per bag as on---------(date of fixing of this rate 
as a CSR rate). 

Nc = Number of 50 Kg cement bags actually 
consumed in work during the period under 
consideration. 

 
Contractor’s profit shall not be considered on Price 
Adjustment. 

 
 

iii) ADJUSTMENT FOR STEEL COMPONENT 

Price adjustment for increase or decrease in the cost of steel 
procured by the Contractor shall be paid in accordance with 
the following formula: 

Vs  =   Qs x Rs (Si-S0)/ S0 
 

Vs = Increase or decrease in the cost of work during the 
month under consideration due to changes in the 
rates for cement. 

So  =  The initial price of steel per metric tonne based 
on the All India whole sale price index for steel, 
as published by the Ministry of Industrial 
Development, Government of India, New Delhi, 
As on the date on which the rate of steel Rs. was 
enforced by the Department 

 
Si = The current price of steel per metric tonne 

based on the All India average whole sale price 
index for steel, as published by the Ministry of 
Industrial Development, Government of India, 
New Delhi (Current = Month under 
consideration). 

 
Rs  = Rate of Steel per metric tonne considered by 

the Department while inviting the bids, i.e. 
Rs. ………………… per metric tonne as on 
………………… (date of fixing of this rate as a 
CSR rate). 

 
Qs = Quantity of Steel in metric tonne actually 

consumed in work during the period under 
consideration. 

 
Contractor’s profit shall not be considered on Price 
Adjustment. 

The schedule of 
submission of 
operating and 
Maintenance manual: 

54.1 15 days after completion of work. 
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The amount to be 
withheld for failing 
to supply “as built” 
drawings, if any, by 
the date required: 

54.2 Rs. 10,000 (Rupees Ten Thousand only) or 1% of the contract 
amount, whichever is higher. 

The Events which 
shall also mean 
fundamental breach of 
contract: 

55.2 The Contractor has contravened Clause 9 of GCC. 



Section 5 – Technical Conditions, Specifications & Requirements 84 

Government of Punjab, Municipal Corporation, Bathinda 

 

 

 
 

 

 
 

 
SECTION 5 

 
 
 
 
 
 
 
 
 
 
 

 
TECHNICALCONDITIONS, SPECIFICATIONS& 

REQUIREMENTS 



Section 5 – Technical Conditions, Specifications & Requirements 85 

Government of Punjab, Municipal Corporation, Bathinda 

 

 

 
 
 
 
 
 
 
 
 

This section shall include detailed Technical Conditions, Specifications & Requirements specific to 
the Project/Work. 

 
Every organization using this bidding document shall define these conditions at its own level. 
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MODEL RULES FOR THE PROTECTION OF HEALTH AND 

SANITARY ARRANGEMENTS FOR WORKERS 

 
1. APPLICATION 

These rules shall apply to all buildings and construction works in which twenty or more workers 
are ordinarily employed or are proposed to be employed in any day during the period during 
which the contract work is in progress. 

 
 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in 
connection with construction work on any day during the period during which the contract work is 
in progress. 

 
 

3. FIRST-AID FACILITIES 

i) At every work place there shall be provided and maintained, so as to be easily 
accessible during working hours, first-aid boxes at the rate of not less than one box 
for 150 contract labour or part thereof ordinarily employed. 

 
ii) The first-aid box shall be distinctly marked with a red cross on white back ground and 

shall contain the following equipment:- 

a) For work places in which the number of contract labour employed does not 
exceed 50- Each first-aid box shall contain the following equipments :- 

1. 6 small sterilized dressings. 
2. 3 medium size sterilized dressings. 
3. 3 large size sterilized dressings. 
4. 3 large sterilized burn dressings. 
5. 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine. 
6. 1 (30 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 
7. 1 snakebite lancet. 
8. 1 (30 gms.) bottle of potassium permanganate crystals. 
9. 1 pair scissors. 
10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice 

Service and Labour Institutes, Government of India. 
11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 
12. Ointment for burns. 
13. A bottle of suitable surgical antiseptic solution. 

 
b) For work places in which the number of contract labour exceed 50, each first-aid 

box shall contain the following equipments. 

1. 12 small sterilized dressings. 
2. 6 medium size sterilized dressings. 
3. 6 large size sterilized dressings. 
4. (15 gms.) packets sterilized cotton wool. 
5. 1 (60 ml.) bottle containing a two per cent alcoholic solution iodine. 
6. 1 (60 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 
7. 1 roll of adhesive plaster. 
8. 1 snake bite lancet. 
9. 1 (30 gms.) bottle of potassium permanganate crystals. 
10. 1 pair scissors. 
11. 1 copy of the first-aid leaflet issued by the Director General Factory Advice 
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Service and Labour Institutes /Government of India. 
12. A bottle containing 100 tablets (each of 5 gms.) of aspirin. 
13. Ointment for burns. 
14. A bottle of suitable surgical antiseptic solution. 

iii) Adequate arrangements shall be made for immediate recoupment of the equipment 
when necessary. 

 
iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

 
v) The first-aid box shall be kept in charge of a responsible person who shall always be 

readily available during the working hours of the work place. 

vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment, 
in the work places where the number of contract labour employed is 150 or more. 

vii) In work places where the number of contract labour employed is 500 or more and 
hospital facilities are not available within easy distance from the works. First-aid 
posts shall be established and run by a trained compounder. The compounder shall be 
on duty and shall be available at all hours when the workers are at work. 

viii) Where work places are situated in places which are not towns or cities, a suitable motor 
transport shall be kept readily available to carry injured person or person suddenly 
taken ill to the nearest hospital. 

 
 

4. DRINKING WATER 

i) In every work place, there shall be provided and maintained at suitable places, easily 
accessible 

 
ii) Where drinking water is obtained from an Intermittent public water supply, each 

work place shall be provided with storage where such drinking water shall be stored. 

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any 
latrine drain or other source of pollution. Where water has to be drawn from an 
existing well which is within such proximity of latrine, drain or any other source of 
pollution, the well shall be properly chlorinated before water is drawn form it for 
drinking. All such wells shall be entirely closed in and be provided with a trap door 
which shall be dust and waterproof. 

 
iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept 

locked and opened only for cleaning or inspection which shall be done at least once 
a month. 

 
 

5. WASHING FACILITIES 

i) In every work place adequate and suitable facilities for washing shall be provided and 
maintained for the use of contract labour employed therein. 

 
ii) Separate and adequate cleaning facilities shall be provided for the use of male and 

female workers. 

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 
condition. 

 
6. LATRINES AND URINALS 

i) Latrines shall be provided in every work place on the following scale namely :- 



Section 6 – Model Rules for the Projection of Health & Sanitary Arrangements for workers 89 

Government of Punjab, Municipal Corporation, Bathinda 

 

 

 
 

a) Where female are employed there shall be at least one latrine for every 25 
females. 

b) Where males are employed, there shall be at least one latrine for every 25 
males. 

Provided that where the number of males or females exceeds 100, it shall be sufficient 
if there is one latrine for 25 males or females as the case may be up to the first 100, 
and one for every 50 thereafter. 

 
ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and 

shall have a proper door and fastenings. 

iii) Construction of latrines : The inside walls shall be constructed of masonry or some 
suitable heat-resisting nonabsorbent materials and shall be cement washed inside and 
outside at least once a year, Latrines shall not be of a standard lower than borehole 
system. 

 
iv) a) Where workers of both sexes are employed, there shall be displayed outside each block of 

latrine and urinal, a notice in the language understood by the majority of the workers 
"For Men only" or "For Women Only" as the case may be. 

 
b) The notice shall also bear the figure of a man or of a woman, as the case may be. 

v) There shall be at least one urinal for male workers up to 50 and one for female workers 
up to fifty employed at a time, provided that where the number of male or female 
workmen, as the case may be exceeds 500, it shall be sufficient if there is one urinal 
for every 50 males or females up to the first 500 and one for every 100 or part 
thereafter. 

 
vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean 

and sanitary condition at all times. 
 

b) Latrines and urinals other than those connected with a flush sewage system shall 
comply with the requirements of the Public Health Authorities. 

vii) Water shall be provided by means of tap or otherwise so as to be conveniently 
accessible in or near the latrines and urinals. 

 
viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be 
made by means of a suitable incinerator. Alternately excreta may be disposed of by 
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and 
covering it with a 15 cm. layer of waste or refuse and then covering it with a layer 
of earth for a fortnight (when it will turn to manure). 

(ix)  The Contractor shall at his own expense, carry out all instructions issued to him by 
the Employer to effect proper disposal of night soil and other conservancy work in 
respect of the Contractor's workmen or employees on the site. The Contractor shall be 
responsible for payment of any charges which may be levied by Municipal or 
Cantonment Authority for execution of such on his behalf. 

 
 

7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and 
the other two for rest separately for the use of men and women labour. The height of each 
shelter shall not be less than 3 metres (10 ft.) from the floor level to the lowest part of the 
roof. These shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 
sft) per head. Provided that the Employer may permit subject to his satisfaction, a portion of the 
building under construction or other alternative accommodation to be used for the purpose. 
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8. CRECHES 

i) At every work place, at which 20 or more women worker are ordinarily employed, there 
shall be provided two rooms of reasonable dimensions for the use of their children 
under the age of six years. One room shall be used as a play room for the children 
and the other as their bedroom. 

 
ii) The rooms shall be provided with suitable and sufficient openings for light and 

ventilation. There shall be adequate provision of sweepers to keep the places clean. 

iii) The Contractor shall supply adequate number of toys and games in the play room 
and sufficient number of cots and beddings in the bed room. 

 
iv) The Contractor shall provide one ayaa to look after the children in the creche when the 

number of women workers does not exceed 50 and two when the number of women 
workers exceed 50. 

 
v) The use of the rooms earmarked as creches shall be restricted to children, their 

attendants and mothers of the children. 

 
9. CANTEENS 

i) In every work place where the work regarding the employment of contract labour is 
likely to continue for six months and where in contract labour numbering one hundred 
or more are ordinarily employed, an adequate canteen shall be provided by the 
Contractor for the use of such contract labour. 

 
ii) The canteen shall be maintained by the Contractor in an efficient manner. 

 
iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and 

washing places separately for workers and utensils. 

iv) The canteen shall be sufficiently lighted at all times when any person has access to it. 
 

v) The floor shall be made of smooth and impervious materials and inside walls shall be 
lime-washed or colour washed at least once in each year. 
Provided that the inside walls of the kitchen shall be lime-washed every four months. 

vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 
 

vii) Waste water shall be carried away in suitable covered drains and shall not be allowed 
to accumulate so as to cause a nuisance. 

viii) Suitable arrangements shall be made for the collection and disposal of garbage. 
 

ix) The dining hall shall accommodate at a time 30 per cent of the contract labour 
working at a time. 

x) The floor area of the dining hall, excluding the area occupied by the service counter and 
any furniture except tables and chairs shall not be less than one square meter (10 sft) per 
diner to be accommodated as prescribed in sub-Rule 9. 

 
xi) a) A portion of the dining hall and service counter shall be partitioned off and reserved for 

women workers in proportion to their number. 

b)  Washing places for women shall be separate and screened to secure privacy. 
 

xii) Sufficient tables stools, chair or benches shall be available for the number of diners to 
be accommodated as prescribed in sub-Rule 9. 

xiii) a) 1. There shall be provided and maintained sufficient utensils crockery, furniture 
and any other equipments necessary for the efficient running of the canteen. 

2. The furniture utensils and other equipment shall be maintained in a clean 
and hygienic condition. 
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b) 1. Suitable clean clothes for the employees serving in the canteen shall be 
provided and maintained. 

2. A service counter, if provided, shall have top of smooth and impervious 
material. 

3. Suitable facilities including an adequate supply of hot water shall be 
provided for the cleaning of utensils and equipments. 

xiv) The food stuffs and other items to be served in the canteen shall be in conformity with 
the normal habits of the contract labour. 

 
xv) The charges for food stuffs, beverages and any other items served in the canteen 

shall be based on 'No profit, No loss' and shall be conspicuously displayed in the 
canteen. 

 
xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the 

following items shall not be taken into consideration as expenditure namely:- 
a) The rent of land and building. 
b) The depreciation and maintenance charges for the building and equipments 

provided for the canteen. 
c) The cost of purchase, repairs and replacement of equipments including 

furniture, crockery, cutlery and utensils. 
d) The water charges and other charges incurred for lighting and ventilation. 
e) The interest and amounts spent on the provision and maintenance of 

equipments provided for the canteen. 
 

xvii) The accounts pertaining to the canteen shall be audited once every 12 months by 
registered accountants and auditors. 

 
 

10. ANTI-MALARIAL PRECAUTIONS 

The Contractor shall at his own expense, conform to all anti-malarial instructions given to him 
by the Employer including the filling up of any borrow pits which may have been dug by him. 
The above rules shall be incorporated in the contracts and in notices inviting tenders and shall 
from an integral part of the contracts. 

 
11. AMENDMENTS 

 
Government may, from time to time, add to or amend these rules and issue directions - it may 
consider necessary for the purpose of removing any difficulty which may arise in the 
administration thereof. 
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PUNJAB (I) PUBLIC WORKS DEPARTMENT "CONTRACTORS LABOUR 
REGULATIONS 

 
 

1. SHORT TITLE 

These regulations may be called Punjab (I) Public Works Department Contractor's Labour 
regulations. 

 
 

2. DEFINITION IN THE REGULATIONS 

Unless otherwise expressed or indicated the following word and expressions shall have the 
meaning here by assigned to the respectively that is to say. 

 
(i) "LABOUR" mean workers employed by Punjab (I) Public Work Department Contractor 

directly or indirectly through a Sub-Contractor or other person or by an agent on his 
behalf. 

(ii) "FAIR WAGES" means wages whether for time or piece work notified as the time 
of inviting tenders for the work and where such wages have not been to notified, 
the wages prescribed by the Punjab (I) Works Department for in which the work is 
done. 

 
(iii) Contractor shall include every person whether a sub-Contractor or headman or agent 

employing labour on the works taken on contract. 
 

(iv) "WAGES" shall have the same meaning as defined in the payment of Wages Act, 
1936 and include times and rates wages. 

 
 

3. DISPLAY OF NOTICES, REGARDING WAGES, ETC. 

The Contractor shall before the commences his work on contract, display and correctly maintain 
and continue to display and correctly maintain in a clean and legible conditions in conscious 
place on the work, notices in English and in the local Indian languages spoken by the majority 
of the workers giving the fair wages notified or prescribed by the Punjab (I) Public Work 
Department and the hours of work for which such wages are earned. 

 
 

4. PAYMENT OF WAGES 

1. Wages due to every worker shall be paid to him directly. 
 

2. All wages shall be paid in current or currency or both. 
 

5. FIXATION OF WAGES PERIOD 

1. The Contractor shall fix wages periods in respect of which the wages shall be payable. 

2. No wage period shall exceed one month. 
 

3. Wages of every workman employed on the contract shall be paid before expiry of ten 
days after the last day of the wage period in respect of which the wages are payable. 

4. When the employment of any worker is terminated by on behalf of the Contractor, the 
wages earned by him shall be paid before the expiry of the day succeeding one on 
which his employment is terminated. 

 
5. all payments of wages shall be made on working day. 
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6. WAGES BOOK AND WAGE SLIPS etc. 

 1. a). The Contractor shall maintain wages book of each worker in such form as may be 
convenient but the same shall include the following particulars. 

 b). Rate of daily or monthly wages. 

 
c). Nature of work on which employed. 

 d). Total number of days worked during each wages period. 

 
e). Total amount payable for the work during each wage period. 

 f). All deduction made from the wages with an indication in each cases of the ground 
for which the deduction is made. 

 
2. The Contractor shall also maintain a wage slip for each worker employed on the 

work. 

 3. The authority competent to accept the contract may grant and exemption from the 
maintenance of wage book and wage slips to a Contractor who in his opinion may 
not directly or indirectly employ more than 100 persons on the work. 

 
 

7. FINES AND DEDUCTION WHICH MAY BE MADE FROM WAGES 

The wages of a worker shall be paid to him without any deduction of any kind except following: 
 

(a) Fines 

(b) Deductions for absence from duty i.e. from the place or places where by the terms of 
his employment, he is required the work the amount of deduction shall be in 
proportion to the period which he was absent. 

(c) Deductions for damages to or loss of goods expressly entrusted to the employed person 
for custody or for loss of money for which he is required to account, where such 
damage or loss is directly attributable to his neglect or default. 

 
(d) (i) Any other deductions which the P.W.D. may from time to time allow. 

(ii) No fine shall be imposed on a worker and no deduction for damage or loss shall be 
made from his wages until the worker has been given an opportunity of showing cause 
against such fines or deduction. 

 
 

8. REPORT OF LABOUR WELFARE OFFICER: 

The Labour Welfare Officer or any other person authorized as aforesaid shall submit a report 
of the results of his investigations or enquiry to the Executive-Engineer concerned, indicating the 
extent, if any, to which the default has been committed and the amount of fine recoverable in 
respect of the act of omission and commission of the labourer with a note that necessary 
deduction from the Contractor will made and the wages and other dues be paid to the labourers 
concerned. 

 
 

9. APPEALS AGAINST THE DECISION OF LABOUR WELFARE OFFICER; 

Any person aggrieved by the decision and recommendation of Labour Welfare Officer person so 
authorised may appeal against such decision to the Labour Commissioner, but subject to such 
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appeal, the decision of the Officer shall be final and binding upon the Contractor. 
12 a No party shall be allowed to be represented by a lawyer during any investigation enquiry 
appeal or any other proceeding under these regulations. 

 
 

10. INSPECTION OF REGISTER 

The Contractor shall allow inspection of Wage and Wage slips to any of his worker or to his 
agent at a convenient time and place after due notice is received by the Punjab (1) Government 
on his behalf. 

 
 

11. SUBMISSION OF RETURNS 

The Contractor shall submit periodical returns as may be specified from time to time. 
 
 

12. AMENDMENTS 

The Punjab (1) Government may from time to time add or amend these regulations. The 
decision of the labour Commissioner Punjab (1) Government in the behalf shall be final. 

(a) The Contractor shall pay not less than fair wage to laborers engaged by him on the 
work, Fair wage means wage whether for time to piece work notified, at the time of 
inviting tender for the work and where such wages have not been so notified, the 
wages prescribed by the public Works. Department Building and Roads Branch 
Punjab (1) for the district in which the work is done. 

 
(b) The Contractor shall not withstanding the provision of any agreement to the 

contract caused to be paid fro wage to labourers indirectly engaged on the work, 
including any labour engaged by his sub-Contractors in connection with the said word 
as if the labourers had been directly employed by him. 

 
(c) In respect of all labour directly or indirectly employed on the work for the 

performance of the Contractor's part of this agreement the Contractor shall comply 
with or carse to be complied with the Punjab (1) Public Works Deptt. Contractor's 
Labour Regulations made by Govt. from time to time in regard to payment of Wages, 
Wage period, Deduction from wages, recovery of wages not paid and deductions 
unauthorizely made intendancy of wage book, wage slips, publication of wages and 
other terms of employment, inspection and submission of periodical returns and all 
other matters of alike nature. 

(d) The Executive Engineer or Sub Division Engineer concerned shall have the right to 
deduct from the moneys due to the Contractor any sum required or estimated to be 
required for making good the loss suffered by a worker or workers by reason of non- 
fulfillment of the conditions of the contract from benefit of the workers, non 
payment of wages deductions made from his or their ages, which are not justified by 
the terms of the contract of the regulations referred to in clause (c) above. 

 
(e) Vis-à-vis the Punjab (1) Government the Contractor shall be primarily liable of all 

payment to be made under and for the observation of the regulations aforesaid 
without prejudice to his right to claim indemnity from his sub Contractors. 

 
(f) The regulation aforesaid shall be deemed to be part to his Contractor and any breach 

thereof shall be deemed to be breach of his contract. 
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SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION 
WORKS 

 
a) Workmen Compensation Act 1923 : The act provides for compensation in case of injury by 

accident arising out of and of course of employment. 

b) Payment of Gratuity Act 1972 : Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if any employee has completed 5 years service or 
more, on death, the rate of 15 days wages for every completed year of service. The act is 
applicable to establishments employing 10 or more employees. 

 
c) Employees PF and Misc. Provision Act 1952 – The Act provides for monthly contributes by the 

employer plus workers @ 10% or 8.33% The benefits payable under the Act are : 
i) Pension or family pension on retirement or death, as the case may be. 
ii) Deposit linked insurance on the death in harness of the worker. 
iii) Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951 : This act provides for leave and some other benefits to women 
employees in case of confinement or miscarriage etc. 

 
e) Contract Labour (Regulation & Abolition Act 1970 : The act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor fails to 
provide, the same are required to be provided by the Principal Employer by Law. The Principal 
Employer is required to take certificate of registration and the Contractor is required to take 
licence from the designated officer. The act is applicable to the establishments or Contractor of 
Principal Employer, if they employ 20 or more contract labour. 

 
f) Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the Minimum 

wages fixed by appropriate Government as per provisions of the Act, if the employment is a 
scheduled employment. Construction of Buildings, Roads, Runways are scheduled 
employments. 

 
g) Payment of Wages Act 1936 : It lays down as to by what date the wages are to be paid, 

when wit will be paid and what deductions can be made from the wages of the workers. 
 

h) Equal Remuneration Act 1979 :- The Act provided for payment of equal wages for work of 
equal nature to Male and Female workers and for not making discrimination against Female 
employees in the matters of transfers, training and promotions etc. 

 
i) Payment of Bonus Act 1965: The act is applicable to all establishments employing 20 or more 

employees. The act provides for payments of annual bonus subject to a minimum 8.33% of wages 
and maximum 20% of wages to employees drawing Rs. 3500/- per month or less. The bonus is 
to be paid to employees getting Rs. 2500/- per month or above upto Rs. 3500/- per month 
shall be worked out by taking wages as Rs. 2500/- per month only. The act does not apply to 
certain establishments. The newly set-up establishments are exempted for five years in certain 
circumstances. Some of the State Governments have reduced the employment size from 20 to 10 
for the purpose of applicability of this Act. 

j) Industrial Dispute Act 1947: The Act lays down the machinery and procedure for resolution 
of Industrial disputes, in what situations a strike or lock out becomes illegal and what are the 
requirements for laying off or retrenching the employees or closing down the establishment. 

k) Industrial Employment (Standing Orders) Act 1946: It is applicable to all establishments 
employing 100 or more workmen (employment size reduced by some of the State and Central 
Government to 50). The act provides for laying down rules governing the conditions of 
employment by the Employer on matters provided in the Act and get the same certified by the 
designated Authority. 
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l) Trade Unions Act 1926 : The Act lays down the procedure for registration of trade unions 
of workmen and employers. The Trade unions registered under the act have been given certain 
immunities from civil and criminal liabilities. 

 
m) Child Labour (prohibition & regulation) Act 1986 : The act prohibits employment of 

children below 14 years of age in certain occupation and processes and provides for regulation of 
employment of children in all other occupations and progress. Employment of Child labour is 
prohibited in Building and Construction Industry. 

 
n) Inter State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 

1979 : The act is applicable to an establishment which employs 5 or more interstate migrant 
workmen through an intermediary (who has recruited workmen in one state for employment in 
the establishment situated in another state) The inter State migrant workmen in an establishment 
to which this act becomes applicable, are required to be provided certain facilities such as housing, 
medical and traveling expenses from home upto the establishment and back etc. 

 
o) The Building and Other Construction Workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996 :- All the establishments who 
carry on any building or other construction work and employs 10 or more workers are covered 
under this act. All such establishments are required to pay cess at the rate no exceeding 25 of 
the cost of construction as may be modified by the Government. The Employer of the 
establishment is required to provide safety measures at the building or construction work and 
other welfare measures, such as Canteens, First Aid facilities, Ambulance, Housing 
accommodations for workers near the work place etc. The Employer to whom the Act applies 
has to obtain a registration certificate from the Registering Officer appointed by the 
Government. 

 
p) Factories Act 1948 : The Act lays down the procedure for approval of plans before setting up 

a factory, health and safety provisions, welfare provisions, working hours, annual earned leave 
an rendering information regarding accidents or dangerous occurrences to designated authorities. 
It is applicable to premises employing 10 persons or more with aid of power or 20 or more 
persons without the aid of power engaged in manufacturing process. 
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SECTION 8 

 
 
 
 
 
 
 
 
 
 
 

 
FORM OF BID 

 
[The Specimen Form is given hereunder. It shall be devised judiciously keeping in view the nature 

of work and type of Contract] 
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FORM OF BID 
 

 
Description of Work: 

…………………………………………………………………………………… 

…………………………………………………………………………………… 
 

BID  

 To :……………………………………………… 
  ……………………………………………… 

…………………………………………….. 

  
Address 

 
: …………………………………………….. 

  …………………………………………….. 
…………………………………………….. 

1. I/We offer to execute the works described above and remedy any defects therein in 
conformity with the Conditions of Contract, specification, drawings, Bill of Quantities and 
Addenda for the sum (s) as quoted by me/us in the Section-9 i.e. Bill of Quantities. 

 
2. I/We undertake if our Bid is accepted to commence the works as soon as is reasonably possible 

after the receipt of the Engineer’s notice to commence, and to complete the whole of the works 
comprised of the works comprised in the contract within the time stated in the document. 

 
3. I/We agree to abide by this Bid for the period of 120 days from the date fixed for receiving 

the same, and it shall remain binding upon us and may be accepted at any time before the 
expiration of that period. 

 
4. Unless and until a formal agreement is prepared and executed this Bid together with your written 

acceptance thereof, shall constitute a binding contract between us. 

5. I/We understand that you are not bound to accept the lowest or any tender you may receive. 

 
Dated this day of 

 
 201 

 
Signature in the capacity of 

 

duly authorized to sign bids for and on behalf of   
(in block capitals or typed) 

 
Address   

Witness   

Address   

Occupation   
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SECTION 9 

 
 
 
 
 
 
 
 
 
 
 

 
Bill of Quantities 

 
[This Section shall be tailored judiciously to suit the type of Contract i.e. Item Rate/ Percentage 

Rate/Lump Sum Contract etc. Only a specimen/sample form is given hereunder] 
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BILL OF QUANTITIES 

PREAMBLE 

1. The bill of quantities shall be read in conjunction, with the instructions to Bidders, Conditions 
of Contract, Technical Specifications and Drawings. 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to 
provide a common basis for bidding. The basis of payment will be the actual quantities of work 
ordered and carried out, as measured by the Contractor and verified by the Engineer and valued 
at the rates and prices tendered in the priced Bill of Quantities, where applicable and other wise 
at such rates and prices as the Engineer may fix within the terms of the Contract. 

 
3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is 

otherwise provided under the Contract, include all constructional plant, labour, supervision, 
materials, erection, maintenance, insurance, profit, taxes and duties, together with all general risks 
liabilities and obligations set out or implied in the Contract. 

 
4. The rates and prices shall be quoted entirely in Indian Currency. 

 
5. A rate or price shall be entered against each item in the Bill of Quantities, whether 

quantities are stated or not. The cost of items against which the Contractor has failed to enter 
a rate or price shall be deemed to be covered by other rates and prices entered in the Bill of 
Quantities. 

 
6. The whole cost of complying with the provisions of the Contract shall be included in the items 

provided in the priced Bill of Quantities, and where no items are provided the cost shall be 
deemed to be distributed among the rates and prices entered for the related items of work. 

 
7. General directions and descriptions of work and materials are not necessarily repeated or 

summarized in the Bill of Quantities. References to the relevant sections of the contract 
documentation shall be made before entering rates or prices against each item in the Bill of 
quantities. 

 
8. The method of measurement of completed work for payment shall be in accordance with 

MORT&H specification for Road and Bridge works, 2001 (4th revision) and Punjab PWD 
specifications for buildings works. 
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BILL OF QUANTITIES 
 
 
 
 

 

Sr. No. Description of 
item. 

Quantity Unit Rate (Rs.) Amount (Rs.) 

In figures In words 

       

 
 

Notes: 

1. Items for which no rate or price is entered by the bidder will not be paid for by the Employer 
when executed and shall be deemed covered by the other rates and prices in the Bill of 
Quantities. (Refer ITB Clause 13.2 and GCC Clause 40.2). 
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SCHEDULE OF PAYMENT (S-I) 

 
 

PREAMBLE 
 

 
1. The Schedule of Payment shall be read in conjunction, with the instructions to Bidders, Conditions 

of Contract, Technical Specifications and Drawings. 

2. The method of measurement of completed work for payment shall be in accordance with 
MORT&H specification for Road and Bridge works, 2001 (4th revision) & Punjab P.W.D. 
Specifications for buildings works. 

 
3. In case a particular item mentioned in this schedule is not fully completed, payments on 

prorata basis shall be allowed. 
 

4. The percentage as provided in this schedule for payment to the Contractor can be further split 
up into smaller components, as approved by the Engineer. 

 

 
SCHEDULE FOR VARIATION IN SCOPE OF WORK (S-II) 

 
For any variation in scope of work i.e. for extra items or reduction in the scope of work is payable or 
deductible as under :- 

1. In case an item is substituted with any other item during the execution of work and rates for both 
items exist in the CSR, the amount payable to the contractor for extra or recoverable from the 
contractor for less work done as the case may be, shall be determined on the basis of the difference 
between the rates for the two items. 

 
2. For items not covered in the CSR, the payment of such items shall be made on the basis of 

analytical rates approved by the competent authority. 
For determining the actual site expenses, all vouchers for the job shall be maintained. The 
departmental officers will be entitled to check the same. 

3. The percentage of saving, occurring on account of the allotted Lumpsum rates being less than that 
of the tendered day analytical rates for the work put to bid, shall be applicable to the amount/rate of 
variation in the scope of work, (calculated as per para (1) and (2) above) during actual execution. 
This percentage shall be displayed on the financial statement prepared and authenticated by the 
Engineer during the process of allotment of work. 

 
(CSR means Common Schedule of Rates 2010 issued by PWD (B&R) Punjab with latest 
amendments/additions/corrigendum). 
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SECTION 10 

 
 
 
 
 
 
 
 
 
 
 

 
SECURITIES AND OTHER FORMS 

 
[The Forms given here are of Specimens. These shall be devised judiciously keeping in 

view the nature of work and type of Contract] 
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BID SECURITY (BANK GUARANTEE) 
 

 
WHEREAS  [name of Bidder] (hereinafter called “the Bidder”) has 
submitted his Bid dated [date] for the construction of [name of Contract 
hereinafter called “the Bid”]. 
KNOW ALL PEOPLE by these presents that We [name of Bank] of [name of country] 
having our registered office at_ (hereinafter called “the Bank”) are bound unto [name 
of Employer] (hereinafter called “the Employer”) in the sum of * for which payment well and 
truly to be made to the said Employer the Bank itself, his successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this  day of  20  
 

 
THE CONDITIONS of this obligation are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified 
in the Form of Bid; 

OR 
(2) If the Bidder having been notified to the acceptance of his bid by the Employer during the period 

of Bid validity: 
(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions 

to Bidders, if required; or 
(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders; or 
(c) does not accept the correction of the Bid Price pursuant to Clause 26. 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 
demand, without the Employer having to substantiate his demand, provided that in his demand the 
Employer will not that the amount claimed by him is due to him owning to the occurrence of one or any 
of the three conditions, specifying the occurred condition or conditions. 

 
The Guarantee will remain in force upto and including the date ** day after the 

deadline for submission of Bids as such dead line is stated in the Instructions to Bidders or as it may be 
extended by the Employer, notice of which extensions(s) to the Bank is hereby waived. Any demand in 
respect of this guarantee should reach the Bank not later than the above date. 

 

Date   
 

Witness   

Signature 

 
Seal 

 
 

(Signature, name and address). 

* The Bidder should insert the amount of the guarantee in words and figures denominated in Indian 
Rupees. This figure should be the same as shown in Clause 16.1 of the Instructions to Bidders. 

** 45 days after the end of the validity period of the Bid. Date should be inserted by the Employer 
before the Bidding documents are issued. 
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PERFORMANCE BANK GUARANTEE 

 

 
To, 

 

 
-(Name of the Employer) 
(address of the employer) 

 

WHEREAS (name and address of Contractor) (hereinafter called “The Contractor) has 
undertaken an pursuance of Contract No dated 
 to execute   
 (name of Contract and brief description of works) 
(hereinafter called “the Contract”) 

AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall 
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 
compliance with the obligation in accordance with the Contract. 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee. NOW 
THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the 
Contractor, up to a total of    
(amount of guarantee)  (in words) such sum being payable in the types and proportions of currencies in 
which the Contract Price is payable. And we undertake to pay you, upon your first written demand and 
without cavil or argument, any sum or sums within the limits of (amounts of guarantee) as aforesaid 
without your needing to prove or to show grounds or reasons for your demand for the sum specified 
therein. 

We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms  of the 
Contract or of the works to be performed there under or of any of the contract documents which may 
be made between you and the Contractor shall in any way release us from any liability under this 
guarantee and we hereby waive notice of any such change, addition of modification. 

That guarantee shall be valid until 28 days from the date of expiry of the Defect Liability 
period. 

 
 

 
Signature and seal of the Guarantor   

 
Name of Bank   

Address   

Dated   
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INDENTURE FOR SECURED ADVANCES 

 

 
FORM 31 

(For use in cases in which the contract is for finished work and the Contractor has entered into an 
agreement for the execution of a certain specified quantity of work in a given time) 

This indenture made the  day of  , 20  BETWEEN (hereinafter called the 
Contractor which expression shall where the context so admits or implies be deemed to include his 
executors, administrators and assigns) or the one part and Employer of the other part. 

 
Whereas by an agreement dated (hereinafter called the said agreement) the Contractor has 

agreed. 

AND WHEREAS the Contractor has applied to the Employer that he may be allowed advanced 
on the security of materials absolutely belonging to him and brought by him to the site of the works the 
subject of the said agreement for use in the construction of such of the works as he has undertaken to 
executive at rates fixed for the finished work (inclusive of the cost of materials and labour and other 
charges). 

 
AND WHEREAS the Employer has agreed to advance to the Contractor the sum of Rupees 

on the security of materials the quantities and other particulars of which are detailed in Accounts of 
Secured Advances attached to the Running Account bill for the said works signed by the Contractor on 
and the Employer has reserved to himself the option of making any further advance or advances on the 
security of other materials brought by the Contractor to the site of the said work. 

NOW THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 
consideration of the sum of Rupees _ on or before the execution of these 
presents paid to the Contractor by the Employer (the receipt where of the Contractor doth hereby 
acknowledge) and of such further advances (if any) as may be made to him as a for said the Contractor 
doth hereby covenant and agree with the President and declare as follows: 

 
(1) That the said sum of Rupees  so advanced by the Employer to the Contractor as 

aforesaid and all or any further sum of sums advanced as aforesaid shall be 
employed by the Contractor in or towards expending the execution of the said works 
and for no other purpose whatsoever. 

 
(2) That the materials details in the said Account of Secured Advances which have 

been offered to and accepted by the Employer as security are absolutely the 
Contractor’s own propriety and free from encumbrances of any kind and the 
Contractor will not make any application for or receive a further advance on the 
security of materials which are not absolutely his own property and free from 
encumbrances of any kind and the Contractor indemnified the Employer against all 
claims to any materials in respect of which an advances has be made to him as 
aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other 
materials on the security of which any further advance or advances may hereafter 
be made as aforesaid (hereafter called the said materials) shall  be  used  by 
the Contractor solely in the execution of the said work in accordance with the 
directions of the Engineer. 

 
(4) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all risks of the 
said materials and that until used in construction as aforesaid the said materials 
shall remain at the site of the said works in the Contractor’s custody and on his own 
responsibility and shall at all times b open to inspection by the Engineer or any officer 
authorized by him. 
In the event of the said materials or any part thereof being stolen, destroyed or 
damaged or becoming deteriorated in a greater degree than is due to reasonable use 
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and wear thereof the Contractor will forthwith replace the same with other materials of 
like quality or repair and make good the same required by the Engineer. 

(5) That the said materials shall not be any account be removed from the site of the 
said works except with the written permission of the Engineer or an officer 
authorized by him on that behalf. 

 
(6) That the advances shall be repayable in full when or before the Contractor receives 

payment from the Employer of the price payable to him for the said works under the 
terms and provisions of the said agreement. Provided that if any intermediate 
payments are made to the Contractor on account of work done than on the occasion 
of each such payment the Employer will be a liberty to make a recovery from the 
Contractor’s bill for such payment by deducting there from the value of the said 
materials than actually used in the construction and in respect of which recovery has 
not been made previously, the value for this purpose being determined in respect of 
each description of materials at the rates at which the amounts of the advances made 
under these presents were calculated. 

 
(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement or 
of these presents the total amount of the advance or advances that may still be owing of 
the Employer shall immediately on the happening of such default be repayable by the 
Contractor to be the Employer together with interest thereon at twelve per cent per 
annum from the date or respective dates of such advance or advances to the date of 
repayment and with all costs, charges, damages and expenses incurred by the 
Employer in or for the recovery thereof or the enforcement of this security or 
otherwise by reason of the default of the Contractor and the Contractor hereby 
covenants and agrees with the Employer to reply and pay the same respectively to him 
accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the 
Employer of the said sum of Rupees and any further sum of sums advanced as 
aforesaid and all costs, charges, damages and expenses payable under these presents 
PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding 
anything in the said agreement and without prejudice to the power contained therein if 
and whenever the covenant for payment and repayment here-in- before contained 
shall become enforceable and the money owing shall not be paid in accordance there 
with the Employer may at any time thereafter adopt all or any of the following 
courses as he may deem best: 

a. Seize and utilize the said materials or any part thereof in the completion of 
the said works on behalf of the Contractor in accordance with the 
provisions in that behalf contained in the said agreement debiting the 
Contractor with the actual cost of effecting such completion and the 
amount due to the Contractor with the value of work done as if he had 
carried it out in accordance with the said agreement and at the rates thereby 
provided. If the balance is against the Contractor, he is to pay same to the 
Employer on demand. 

b. Remove and sell by public auction the seized materials or any part thereo f 
and out of the moneys arising from the sale retain all the sums aforesaid 
repayable or payable to the Employer under these presents and pay over the 
surplus (if any) to the Contractor. 

c. Deduct all or any part of the moneys owing out of the security deposit or 
any sum due to the Contractor under the said agreement. 

 
(9) That except in the event of such default on the part of the Contractor as aforesaid 

interest on the said advance shall not be payable. 
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(10) That in the event of any conflict between the provisions of these presents and the 
said agreement the provisions of these presents shall prevail and in the event of any 
dispute or difference arising over the construction or effect of these presents the 
settlement of which has not been here-in-before expressly provided for the same shall 
be referred to the Employer whose decision shall be final and the provision of the 
Indian Arbitration Act for the time being in force shall apply to any such reference. 
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LETTER OF ACCEPTANCE 

 
 

 (Date) 

To, 

 (name and address of the Contractor) 

 
 
 

Dear Sirs, 
 

This is to notify that your bid dated ……………… for execution of the ..................... Name of the 
contract and identification number as given in the instructions to the bidders) for the contract price of 
Rupees ………………………………… (………………….) (amount in words and figures) as corrected 
and modified in accordance with the Instructions to Bidders is hereby accepted by our agency. 

 
You are hereby requested to furnish performance security, in the form detailed in Para 30.1 of 

ITB for an amount equivalent to Rs ...................... within 21 days of this letter of acceptance valid upto 28 
days from the date of expiry of the defect liability period i.e. upto and sign the contract failing which 
action as stated in Para 30.3 of ITB will be taken. 

 
Yours Faithfully, 

 
 

Authorized Signature 
Name & title of Signatory 
Name of agency 

 

 
Delete "corrected and or" and modified "if only one of these actions a p p l i e s . Delete as 

corrected and modified in accordance with the Instructions to B idders. If corrections or modifications 
have not been affected. 
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AGREEMENT FORM 

 
AGREEMENT 

This agreement made the day of between (name and address of Employer) 
(hereinafter called "the Employer") and (Name and address of Contractor) hereinafter called "the 
Contractor" or the other part. 

 
Whereas, the Employer is desirous that the Contractor execute (hereinafter called "the 

works") and the Employer has accepted the bid by the Contractor for the execution and completion of 
such works and the remedying of any defects therein, at a cost of Rs ........................................... 

NOW THIS AGREEMENT WITHES SETH as follows: 
 

1. In this agreement, works and expression shall have the same meanings as are respectively 
assigned to them in the conditions of contract (hereinafter referred to and they shall be deemed 
to form and be read and constructed as part of this agreement. 

2. In consideration of the payments to be made by the employer to the contactor as hereinafter 
mentioned, the Contractor hereby covenants with the employer to execute and complete the 
works and remedy and defects therein in conformity in all aspects with the provisions of the 
contract. 

3. The employer hereby covenants to pay the Contractor in consideration of the execution an 
completion of the works and the remedying the defects wherein contract price or such other 
sum as may become payable under the provisos of the contract at the times and in the manner 
prescribed by the contract. 

4. The following documents shall be deemed to form and be ready and construed as part of this 
agreement Viz. 

a) Letter of acceptance 
 

b) Notice to proceed with the works. 

c) Condition of contract: General and Conditions of Particular Applications 
 

d) Contract Data 

e) Additional Conditions 
 

f) Drawings 

g) Bill of quantities 
 

h) Contractor's bid and 

i) Any other documents listed in the contact data as forming part of the contract: 
 

In witnessed whereof the parties there to have caused this agreement to be executed the day 
and year first before written. 

The common seal of was hereunto affixed in the presence of : 

Signed, sealed and delivered by the said   
 

in the presence of : 

Binding signature of the authorized representative Employer   
 

Binding Signature of Contractor   
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UNDERTAKING 

 
I, the undersigned do hereby undertake that our firm M/S ……………………………………… 

........................................................................................................................................ agree to abide by 
 

this bid for a period………………………days for the date fixed for receiving the same and it shall be 

binding on us and may be accepted at any time before the expiration of that period. 

 
 
 

 
(Signed by the Authorized Person of the Firm) 

 
 

 
(Title of the Person) 
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SECTION 11 

 
 
 
 
 
 
 
 
 
 
 

 
DRAWINGS, SITE INVESTIGATION DATA & 

OTHER TECHNICAL PLANS 



Section 12 – Documents to be Furnished by Bidder 114 

Government of Punjab, Municipal Corporation, Bathinda 

 

 

 
 

 
 
 

 
SECTION 12 

 
 
 
 
 
 
 
 
 
 
 

 
DOCUMENTS TO BE FURNISHED BY BIDDER 




